(Do Not Open with Regular Mail) Bid Package

VETERANS GYM INTERIM IMPROVEMENTS

Bid Title:

Project No: CM-045117 Due Date: Jan. 24, 2018 @2PM

PCN3, INC. Bidder: 5450 Katella Ave. Suite 101, Los Alamitos, CA 90720 Address:

562-375-7147 #407 Tel No:

562-493-4129 Fax No: 786518, A, B, C-10, C-51 Lic No:

2535 Commerce Way, Commerce, California 90040 Commerce City Hall in the Office of the City Clerk, Owner:

CITY OF COMMERCE

SOIS TRIES BY 1: 45

RECEIVED

Addendum 4, 1/5/18

UPDATED BID PROPOSAL FORM

SUBMITTED BY:	PCN3, INC.		
	(Bidder's Name	e)	
Contact Person:			
Name: Brian Ab	ghari Tel	: <u>562-493-4124 x 4</u> 07 E-mail :_	babghari@pcn3.com

In accordance with the City of Commerce's Notice Inviting Sealed Bid Proposals, the undersigned BIDDER, hereby proposes to furnish all materials, equipment, tools, labor, and incidentals required for the above stated project as set forth in the Plans, Specifications, and contract documents therefore, and to perform all work in the manner and time prescribed therein.

BIDDER declares that this proposal is based upon careful examination of the work site, Plans, Specifications, Instructions to Bidders, and all other contract documents. If this proposal is accepted for award, BIDDER understands that failure to enter into a contract in the manner and time prescribed will result in forfeiture to the City of Commerce of the guarantee accompanying this proposal.

BIDDER understands that a bid is required for the entire work. The contract will be awarded on the prices shown on the bid schedule. It is agreed that the unit and/or lump sum prices bid include all appurtenant expenses, taxes, royalties and fees. In the case of discrepancies in the amounts bid, unit prices shall govern over extended amounts, and words shall govern over figures.

If awarded the Contract, the undersigned further agrees that in the event of the BIDDER'S default in executing the required contract and filing the necessary bonds and insurance certificates within ten working days after the date of the City of Commerce's notice of award of contract to the BIDDER, the proceeds of the security accompanying this bid shall become the property of the City of Commerce and this bid and the acceptance hereof may, at the City of Commerce's option, be considered null and void.

BID SCHEDULE

To the City of Commerce City Council, herein called the "Council": Pursuant to and in compliance with your Notice Inviting Bids and the other documents' relating thereto, the undersigned bidder, having familiarized himself with the work as per the paragraph, "Discrepancies and Misunderstandings," contained in the "INSTRUCTIONS TO BIDDERS" section, and with the terms of the contract, the local conditions affecting the performance of the contract, and the cost of the work at the place where the work is done, and with the drawings and specifications and other contract documents, hereby proposes and agrees to perform, within the time stipulated, the contract, including all of its component parts, and everything required to be performed, and to provide and furnish any and all of the labor, materials, tools, expendable equipment, and all applicable taxes, utility and transportation services necessary to perform the contract and complete in a workmanlike manner all of the work required for this contract in the City of Commerce, all in strict conformity with the Contract Documents on file at the office of the City Clerk of said City, per the following bid schedules:

BID SCHEDULE					
Bid Item	Description	Quantity	Unit	Unit Cost	Total Cost
1	Furnish and install VETERANS GYM INTERIM IMPROVEMENTS in compliance with the Plans, Specifications and Contract Documents and all applicable codes and standards (BIDDER SHALL USE THE UPDATED PROJECT PLANS PROVIDED IN Addendum #4; Attachment 3)	1	LS	\$ <u>667600</u>	\$ 667000
2	City established allowance for Demo and Grading for the ADA work in the parking lot area which has uneven grades on the existing AC paving (City may use at its sole discretions this allowance to have the selected contractor perform this work based on final field established scope of work and negotiated price, or have this work performed separately by others). (See Q.01/A.01, Q.04/A.04 in Addendum #4; Attachment 2, RESPONSES AND CLARIFICATIONS TO QUESTIONS RECEIVED FROM CONTRACTORS)	1	LS	\$15,000.00	\$15,000.00

Bid Item	Description	Quantity	Unit	Unit Cost	Total Cost
3	City established allowance for modifications to existing construction fence to provide access to gym for interim occupancy (City may use at its sole discretions this allowance to have the selected contractor perform this work based on final field established scope of work and negotiated price, or have this work performed separately by others). (See Q.20/A.20 in Addendum #4; Attachment 2, RESPONSES AND CLARIFICATIONS TO QUESTIONS RECEIVED FROM CONTRACTORS)	1	LS	\$1,000.00	\$1,000.00
4	City established allowance for additional work related to work marked as "Not in Contract (NIC), in the event City decides to add such work to the contract (City may use at its sole discretions this allowance to have the selected contractor perform NIC work based on final field established scope of work and negotiated price, or have this work performed separately by others). (See Q.20/A.20 in Addendum #4; Attachment 2, RESPONSES AND CLARIFICATIONS TO QUESTIONS RECEIVED FROM CONTRACTORS)	1	LS	\$15,000.00	\$15,000.00

TOTAL (all bid items above, 1 thru 4) BID AMOUNT IN WRITING:

Six handred thirty Eight thousand dollars

In the case of discrepancies in the amount of bid, unit prices shall govern over extended amounts, and words shall govern over figures.

The bid prices shall include any and all costs, including labor, materials, appurtenant expenses, taxes, royalties and any and all other incidental costs to complete the project, in compliance with the Bid and Contract Documents and all applicable codes and standards.

The City reserves the right to add, delete, increase or decrease the amount of any quantity shown and to delete any item from the contract and pay the contractor at the bid unit prices so long as the total amount of change does not exceed 25% (plus or minus) of the total bid amount for the entire project. If the change exceeds 25%, a change order may be negotiated to adjust unit bid prices.

All other work items not specifically listed in the bid schedule, but necessary to complete the work per bid and contract documents and all applicable codes and standards are assumed to be included in the bid prices.

A bid is required for the entire work, that the quantities set forth in the Bid Schedule are to calculate total bid amount, and that final compensation under the contract will be based upon the actual quantities of work satisfactorily completed.

Addendum 4, 1/5/18

EXAMINATION OF SPECIFICATIONS AND SITE OF WORK

The Bidder declares that he/she has carefully read and examined the project plans, specifications, bid documents, and he/she has made a personal examination of the site (indicate name of the person, representing the bidder, who inspected the site and date below) and that he/she understands the exact scope of the Project.

Name of Person who inspected the site	:Daniel Alonzo	
Date of Inspection:	11/29/2017	
ADDENDA ACKNOWLEDGMENT		

The Bidder acknowledges receipt of the following Addenda and has included their provisions in this Proposal:

Addendum No	1	_ Dated	12/26/2017
Addendum No	2	_ Dated	12/26/2017
Addendum No	3	_ Dated	1/16/2018
Addendum No	4	_Dated	1/16/2018
Addendum No	5	_Dated	1/16/18
Addendum No		_Dated	*
Addendum No		_ Dated	

SIGNATURE

IN WITNESS WHEREOF, BIDDER executes and submits this proposal with the names, titles, hands, and seals of all aforementioned principals.

Legal Name of Bidd	ler: PCN3, INC.			
Federal I.D. No.:	954738509	Contractor's	License No.:	786518
License Expiration I	Date: 10/31/2018	License	Classification:	A,B, C-10, C-51
Business Address	(Street and/or P.O.	Box)		
	Los Alamitos, C. (City)	A 90720	(Ctoto)	(7:-)
	(City)		(State)	(Zip)
E-Mail Address:	babghari@	pcn3.com		
Business Telephone	e No.: <u>562-493-412</u> 4	1 x 407_Facs	imile No.: <u>562</u> -	493-4129
SIGN HERE>_ Signature of Bidder			ich Abolon	Vice-pressibil
Executed this	ce altacked	, 20_	_ at	California.
Subscribed and sworr	to this	day of		, 20
NOTARY PUBLIC				

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

WEXASTANCE	
A notary public or other officer completing this certificate document to which this certificate is attached, and not the t	verifies only the identity of the individual who signed the ruthfulness, accuracy, or validity of that document.
State of California County of On 19 2018 before me, Date personally appeared A	Here Insert Name and Title of the Officer Name(s) of Signer(s)
who proved to me on the basis of satisfactory exsubscribed to the within instrument and acknowled his/her/their authorized capacity(ies), and that by his/for the entity upon behalf of which the person(s) acte	her/their signature(s) on the instrument the person(s),
SUSAN BELL Comm. #2152029 Notary Public California	the State of California that the foregoing paragraph true and correct. ITNESS my hand and official seal. gnature Signature of Notary Public
Place Notary Seal Above	ONAL ————————————————————————————————————
Though this section is optional, completing this in fraudulent reattachment of this fo	formation can deter alteration of the document or orm to an unintended document.
Description of Attached Document Title or Type of Document: Document Date: Signer(s) Other Than Named Above:	INUITIBEL OF LAGES.
Capacity(ies) Claimed by Signer(s) Signer's Name: Corporate Officer — Title(s): Partner — Limited General Individual Attorney in Fact Trustee Guardian or Conservator Other: Signer Is Representing:	Signer's Name:

BIDDER QUALIFICATION FORM

The bidder is required to state what work of a similar character to that included in the proposed contract he has successfully performed and give references which will enable the City Council to judge of his responsibility, experience, skill, business and financial standing.

The following are the names, addresses, and telephone numbers for three public agencies for which BIDDER has performed similar work with public agency within the past three years.

Additional pages supporting this portion of the proposal may be attached.

Reference	ne 1	
Project Name: See attached	70 1	
Type of Work:		
Year Completed:		
Contract Amount:		
Name/ Address of Owner/Agency:		
Reference Contact: Name:	Title:	Tel:
Reference	e 2	
Project Name: See attached		
Type of Work:		
Year Completed:		
Contract Amount:		
Name/ Address of Owner/Agency:		
Reference Contact: Name:	Title:	Tel:

BIDDER SHALL COMPLETE AND SUBMIT ALL DOCUMENTS AND PAGES IN SECTION "B. BIDDER'S PROPOSAL"



Ans. # 24

5450 Katella Ave., #104, Los Alamitos, CA, 90720, Phone: 562-493-4124, Fax: 562-493-4129, License#: 786518

Previous Major Project Experience:

1st Project:

Project Name:

Beverly Hills USD - Interim Housing

Project Location:

Beverly Hills, CA

Name of Contractor:

PCN3, INC.

Owners Contract Number:

14-15/2009

Owner:

Beverly Hills Unified School District

Owner address:

255 S. Lasky Dr., Beverly Hills, CA, 90212

Owner telephone #:

805-689-0783

Owners Authorized Rep.: Michael Dobrotin

Architect:

DLR Group + HMC Architects

Architect Address: 3130 Wilshire Blvd., 6th Floor, Santa Monica, CA, 90403

Architect Tel#:

Karen MacIntyre @ 310-828-0040

Project Description:

All site demo, site grading, site preparation, site utilities, electrical, plumbing, low voltage and fire alarm scope of work for complete and operational installation of above 70 portable buildings in Beverly Hills High School and El Rodeo school

Type of Contract:

Fixed Price

Initial Contract Value:

\$5,898,000.00

Final Contract Value:

\$6,772,000.00

Percentage complete:

100%

Contract Start Date:

October 2015

Contract initial completion Date: Feb 2016

Final Completion Date:

August 2016

Assessed Value of Liquidated Damages: None

Number of Legal Claims Incurred: None

Number of legal Claims currently in litigation: Was your contract terminated in full or in part: No

Public bid: Yes

Percent of work subcontracted: 50%

Construction Type: I

Occupancy Category IV: No

Complex Data/telecom/audio visual systems integration: Yes



2st Project:

Project Name:

Campbell Hall-AAP Additional and Renovation

Project Location:

Los Angeles, California

Name of Contractor:

PCN3, INC.

Owners Contract Number:

943960.01

Owner:

University of California, Los Angeles

Owner address:

1060 Veteran Ave. Los Angeles, Ca 95136

Owner telephone #: 310-983-3338

Owner Fax#:

Owners Authorized Rep. Ken Mand

Architect:

Barton Phelps and Associates

Architect Address: 5514 Wilshire Bivd, 10th Floor, Los Angeles, Ca 90036

Architect Tel#:

323-934-8615

Architect Fax#:

323-934-3289

Contact Person:

David Haggerty

Construction Management for this project was by UCLA capital Programs.

Project Description:

This project constructs a one-story addition and renovates a portion of the building for use by the Academic Advancement Program (AAP). The project constructs a training room for academic tutoring and peer learning programs, and renovates two existing training rooms, and provides the facility with a code compliant restroom.

Type of Contract:

Fixed Price

Initial Contract Value:

\$1,313,000.00

Final Contract Value:

\$1,501,000.00

Percentage complete:

100%

Contract Start Date:

March 2014

Contract initial completion Date: April 2015

Final Completion Date:

May 2015



3rd Project:

Project Name:

Temple City HS-Interim Housing

Project Location:

Temple City, California

Name of Contractor:

PCN3, INC.

Owners Contract Number:

14-001

Owner:

Temple City Unified School District

Owner address:

9700 La Tunas Drive, Temple City, Ca 91780

Owner telephone #: 626-548-5000 Owner Fax#:

626-548-5025

Owners Authorized Rep. Octavio Nava @ 323-213-0887

Architect:

LPA Architect

Architect Address: 5161 California Ave, Ste No. 100, Irvine, Ca 92617

Architect Tel#:

949-261-1001

Architect Fax#:

949-260-1190

Contact Person:

David Eaves

Construction Manager for this project was Telacu Construction Management.

Project Description:

The project includes underground utility work and final connections of 21 portable classroom and 2 buildings including, but not limited to electrical, low voltage, water sewer, fencing, paving, and etc.

Type of Contract:

Fixed Price

Initial Contract Value:

\$1,181,000.00

Final Contract Value:

\$1,131,000.00

Percentage complete:

100%

Contract Start Date:

June 2014

Contract initial completion Date: Aug 2014

Final Completion Date:

Sep 2014



4th Project:

Project Name:

Eagle Rock HS - Stage Lighting & Rigging

Project Location:

Los Angeles, California

Name of Prime Contractor:

PCN3, INC.

Owners Contract Number:

1310007

Owner:

Los Angeles Unified School District

Owner address:

333 S. Beaudry Ave., 23rd Floor, LA, CA, 90017

Owner tel #:

213-503-6139

Owner Fax#:

213-241-2056

Owners Authorized Rep.: Louis Ramos

Architect:

AMADOR WHITTLE ARCHITECTS, INC.

Architect Address: 17 East High Street, Moorpark CA 93021

Architect Tel#:

805-530-3938

Architect Fax#:

805-530-3942

Contact Person:

Bill Amador

Construction Manager was done by LAUSD - Facilities

Project Description:

The furnishing of all labor, materials, equipment, services, and incidentals necessary for Work of the Auditorium Renovations, consisting of access compliance interior and exterior work, installation of new stage lighting & rigging, new sound booth, ADA upgrades for accessibility and restroom ADA upgrades for auditorium, new fire curtain, Upgrading existing kitchen hood fire suppression system at Eagle Rock High School located at 1750 Yosemite Drive, Los Angeles, California 90041, as set forth in the Contraction Documents which include, but are not limited to, the Drawings and Specifications.

Type of Contract:

Fixed Price

Initial Contract Value:

\$1,734,000.00

Final Contract Value:

\$3,134,000.00

Reason for difference:

Added scope of work

Percentage Complete:

100%

Contract Start Date:

July of 2012

Contract Initial completion date: July of 2013



Contract final completion date:

Oct of 2013

5th project:

Project Name:

Fontana Fire Station #73

Project Location:

Fontana, California

Name of Prime Contractor:

PCN3, INC.

Owners Contract Number:

SB-03-DE-15

Owner:

City of Fontana

Owner address:

8353 Sierra Ave., Fontana, CA, 92335

Owner tel #:

909-350-7661

Owners Authorized Rep.: Richard Oaxaca

Architect:

WLC Architects Inc.

Architect Address: 8163 Rochester Ave., Suite 100, Rancho Cucamonga, CA, 91730

Architect Tel#:

909-987-0909

Contract Person:

Shih-Jing Yen

There was no Construction Manager in this Project

Project Description:

New Fire Station #73 building along with all associated work and street work.

Type of Contract:

Fixed Price

Initial in-place -value-of:

\$4,832,000.00

Final in-place -value-of:

\$4,982,000.00

Reason for difference:

added scope of work and unforeseen conditions

Percentage Complete:

100%

Contract Start Date:

Oct of 2014

Contract initial completion Date: March of 2014

Final Completion Date:

March of 2014

Reason for difference:

added scope of work and unforeseen conditions



6th Project:

Project Name:

Paul Biane Library 2nd floor Tentative Improvement

Project Location:

Rancho Cucamonga, California

Name of Prime Contractor:

PCN3, INC.

Owners Contract Number:

800-2015-29

Owner:

City of Rancho Cucamonga

Owner address:

10500 Civic Center Dr., Rancho Cucamonga, CA, 91730

Owner telephone #: 909-477-2700 ext. 4070 Owners Authorized Rep.: Romeo David

Architect:

Diversified Pacific Communities

Architect Address: 10621 Civic Center Dr., Rancho Cucamonga, CA, 91730

Architect Tel#:

909-373-2616

Project Description: The Work includes the complete tentative improvement of the 2nd

floor

of the Paul Biane Library. The Work will include selective interior and exterior demolition, All new interior walls and interior finishes, new MEP systems, fire sprinkler system.

Type of Contract:

Fixed Price

Initial Contract Value:

\$1,932,000.00

Final Contract Value:

\$2,205,000.00

Reason for difference:

added scope of work and unforseen

Percentage Complete:

100%

Contract Start Date:

December of 2015

Contract initial completion Date: September of 2016

Final Completion Date:

December of 2016

Reason for difference:

added scope of work and unforseen

Assessed Value of Liquidated Damages: None

Number of Legal Claims Incurred: None

Was your contract terminated in full or in part: No

Public bid: Yes

Percent of work subcontracted: 55% Construction Type: V-1hour rated Occupancy Category IV: No

Complex Data/telecom/audio visual systems integration: Yes

	Reference 3		
Project Name: See attached			
Type of Work:			
Year Completed:			
Contract Amount:			
Name/ Address of Owner/Agency:			
Reference Contact: Name:	Title:	Tel:	
	Reference 4		
Project Name: See attached			
Type of Work:			
Year Completed:			
Contract Amount:			
Name/ Address of Owner/Agency:			
Reference Contact: Name:	Title:	Tel:	
	Reference 5		
Project Name: See attached			
Type of Work:			
Year Completed:			
Contract Amount:			
Name/ Address of Owner/Agency:			
Reference Contact: Name:	Title:	Tel:	

END OF SECTION

BIDDER SHALL COMPLETE AND SUBMIT ALL DOCUMENTS AND PAGES IN SECTION "B. BIDDER'S PROPOSAL"

PROPOSED SUBCONTRACTORS FORM

In compliance with the provisions of Section 4100 through 4114, inclusive, of the Public Contract Code, and any amendments thereto, each bidder shall set forth in its bid, the name and location of the-place of business of each subcontractor who will perform work or labor or render service to the Contractor in or about the construction of the work or improvement, or a subcontractor licensed by the State of California who, under subcontract to the Contractor, specially fabricates and Installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of one half of 1 percent of the Contractor's total bid; and the portion of the work which will be done by each subcontractor under this act. The Contractor shall list only one subcontractor for each portion as is defined by the Contractor.

No	Name, address, and phone number pf subcontractors, suppliers, and vendors	Name portion of work, materials, and/or equipment	Contractor's License #	DIR#	Dollar Amount	% of Total Bid Amoun	
1	Fonce works, 951 - 788 -5620, 870 N. Munst RIOUSIALICA	Handrail	299964	8935	\$5000	1 %	%
2	ISK Painting and wall covering Inc. 13886 Pumice St. Narvalk, CA 10650 562-907-5217		8 Z S661	1660059154	\$ 10,000	1,5 %	6
3	Pacific Single Ply Roofing, 1767 Nabal RD: La Habra HTS, CA 20631 362-691-3977	Roofing	717968	loov00 7564	\$ 7000	2 %	6
4	Kone Inc., one Kone court Moline IL, 61, 265 309-793-5379	Elevatar	179166	1000003801	\$35,000	5 18 %	6
5					\$	9/	6
6					\$	9/	6
7					\$	9/	6

8			\$	%
9			\$	%
10			\$	%
11			\$	%
12			\$	%
13			\$	%
14			\$	%
15			\$	%
16			\$	%
17			\$	%
		Total\$	\$ 62000	\$ 10%

Note: The prime contractor is required to perform, with its own organization, contract work amounting to at least 35% of the Contract Price.

BIDDER INFORMATION FORM

BIDDER certifies the	at the following information is true and correct:
Bidder's NamePC	N3, INC.
Form of Legal Entity	(i.e., individual, partnership, corporation, etc.)
Corporation	
If a Corporation, Sta	ate of Incorporation (i.e., Calif.) <u>California</u>
Business Address _	5450 Katella ave. suite 101 Los Alamitos, CA 90720
Telephone	562-493-4124 X 407
State Contractor's L	icense No. and Class786518 A,B,C-10,C51
The following are th	Expiration Date <u>\(\int\) (3\(\lambda \lambda \lambda \(\lambda \lambda \lambd</u>
Harry Abghari, Pre	sident
Brian Abghari, Vic	e President
The date(s) of any vinterest in this propo	oluntary or involuntary bankruptcy judgments against any principal having an sal are as follows:
All current and prior interest in this propo	DBA'S, alias, and/or fictitious business names for any principal having an sal are as follows:
N/A	

BIDDER SHALL COMPLETE AND SUBMIT ALL DOCUMENTS AND PAGES IN SECTION "B. BIDDER'S PROPOSAL"

Previous contract performance history:
Was any contract terminated previously: N/A
If the answer to the above is "yes", provide the following information:
Contract/project name and number:N/A
Date of termination:
Reason for termination:
Owner's name:
Owner contact person and tel. no.:
IN WITNESS WHEREOF, BIDDER executes and submits this proposal with the names, titles hands, and seals of all aforementioned principals this
Subscribed and sworn to this day of, 20
NOTARY PUBLIC

END OF SECTION


BIDDER SHALL COMPLETE AND SUBMIT ALL DOCUMENTS AND PAGES IN SECTION "B. BIDDER'S PROPOSAL"

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate vertificate is attached, and not the tr	verifies only the identity of the individual who signed the uthfulness, accuracy, or validity of that document.
State of California County of Occupation (County of Occupation (C	Here Insert Name and Title of the Officer Name(s) of Signer(s)
who proved to me on the basis of satisfactory ev subscribed to the within instrument and acknowled his/ner/their authorized capacity(ies), and that by his/nor the entity upon behalf of which the person(s) acted	her/their signature(s) on the instrument the person(s), i, executed the instrument.
l ce of	ertify under PENALTY OF PERJURY under the laws the State of California that the foregoing paragraph rue and correct.
Comm. #2152029 A	nature Signature of Notary Public
Place Notary Seal Above OPTIC	DNAL
Though this section is optional, completing this inf fraudulent reattachment of this fo	ormation can deter alteration of the document or
Description of Attached Document Title or Type of Document: Document Date: Signer(s) Other Than Named Above:	Nulliber of Fages
Capacity(ies) Claimed by Signer(s) Signer's Name: Corporate Officer — Title(s): Partner — Limited General Individual Attorney in Fact Trustee Guardian or Conservator Other: Signer Is Representing:	Signer's Name: Corporate Officer — Title(s): Partner — Dimited Deneral Individual Attorney in Fact Guardian or Conservator Other: Signer Is Representing:

NON-COLLUSION AFFIDAVIT FORM

Brian Abghari.		, being firs	t duly s	worn, deposes ai	nd savs
(Name of Affiant)			,	,	,.
that he\she isVice	e President	O	f	PCN3, INC	
(Title)				e of Bidder)	
of, any undisclose corporation; that the directly or indirectly in has not directly or in anyone else to put in has not in any man conference with anyoverhead, profit or company advantage again proposed contract; the bidder has not, directly the conter will not pay, any fee to	foregoing bid; that the deperson, partners bid is genuine and induced or solicited and induced or solicited and induced or solicited, con a sham bid, or that inner, directly or indirectly or indirectly or indirectly as the public body a that all statements controlled on the public body and the public body and the public body and the indirectly, suggested on the public body or indirectly or indirectly, suggested on the public body of the	ship, compained not collusive on the bidde on spired, conspired, conspired, sought ce of the bidde on the contained in the botton artnership, conspired on the contained in the	ny, as or she or to positived, or ager or a contrace bid a cor datampany	ssociation, orgam; that the bill in a false or sor agreed with a from bidding; the reement, comminy other bidder to fanyone interest of anyone into the price or an a relative thereto association, org	anization, or dder has not ham bid, and any bidder or nat the bidder or not fix any, or to fix any, or to secure erested in the ther, that the y breakdown, or paid, and anization, bid
Executed this 26th	day of <u>December</u> ,	, 20 <u>17</u> at	City,	os Alamitos, Orang County and State	e County, CA .
l declare under penalty and correct.	of perjury under the la	aws of the State	e of Cal	ifornia that the fo	regoing is true
Ву:					
Title: Vice President					



Addendum for:

Veterans Gym Interim Improvements

(located at 6364 Zindell Avenue, Commerce, CA 90040)

Addendum No.:

1

Addendum Date:

NOVEMBER 16, 2017

Issued by:

City of Commerce


Reminder 1:

Please sign Addenda Acknowledgement on Page 3 of 4 of Bid Package Section Titled

"Section B.00410 - Bid Proposal Form".

Addendum 1 revises the Bid Due Date. City will receive bids up to the hour of 2:00 PM on Thursday, December 14, 2017.





Addendum for: Veterans Gym Interim Improvements

(located at 6364 Zindell Avenue, Commerce, CA 90040)

Addendum No.: 2

Addendum Date: DECEMBER 10, 2017

Issued by:

City of Commerce


Reminder 1:

Please sign Addenda Acknowledgement on Page 3 of 4 of Bid Package Section Titled

"Section B.00410 - Bid Proposal Form".

Addendum 2 revises the Bid Due Date. City will receive bids up to the hour of 2:00 PM on Thursday, January 4, 2018.

A



Addendum for: Veterans Gym Interim Improvements

(located at 6364 Zindell Avenue, Commerce, CA 90040)

Addendum No.: 3

Addendum Date: DECEMBER 28, 2017

Issued by:


City of Commerce

Reminder 1:

Please sign Addenda Acknowledgement on Page 3 of 4 of Bid Package Section Titled

"Section B.00410 - Bid Proposal Form".

Addendum 3 revises the Bid Due Date. City will receive bids up to the hour of 2:00 PM on Wednesday, January 24, 2018.



VETERANS GYM INTERIM IMPROVEMENTS

(located at 6364 Zindell Avenue, Commerce, CA 90040)
Date Issued: January 5, 2018

Addendum for: Veterans Gym Interim Improvements

(located at 6364 Zindell Avenue, Commerce, CA 90040)

Addendum No.: 4

Addendum Date: January 5, 2018

Issued by: City of Commerce

Reminder 1: Please sign Addenda Acknowledgement on Page 3 of 4 of Bid Package Section Titled

"Section B.00410 - Bid Proposal Form".

Reminder 2: The Bids are due by 2:00 PM on Wednesday, January 24, 2018 (per Addendum 3).

ADDENDUM 4 INCLUDES THE FOLLOWING:

Addendum #4; Attachment 1

UPDATED BID PROPOSAL FORM

The attached <u>Updated Bid Proposal Form</u> replaces the <u>Bid Proposal Form</u> which was included in the originally issued Bid Package, SECTION B. BIDDER'S PROPOSAL, 00410 Bid Proposal Form

BIDDER SHALL COMPLETE AND SUBMIT ALL DOCUMENTS AND PAGES IN THE ATTACHED UPDATED BID PROPOSAL FORM

Addendum #4; Attachment 2

RESPONSES AND CLARIFICATIONS TO QUESTIONS RECEIVED FROM CONTRACTORS


Addendum #4; Attachment 3

UPDATED PROJECT PLANS

These <u>Updated Project Plans</u> replace the <u>Project Plans</u> which were included in the originally issued Bid Package, SECTION D. APPENDICES, Appendix B Project Plans

BIDDER SHALL USE THE ATTACHED UPDATED PROJECT PLANS FOR THEIR BIDS

DN



Addendum for: Veterans Gym Interim Improvements

(located at 6364 Zindell Avenue, Commerce, CA 90040)

Addendum No.: 5

Addendum Date: JANUARY 16, 2018

Issued by:

City of Commerce

Reminder 1:

Please sign Addenda Acknowledgement on Page 3 of 4 of Bid Package

Section Titled "Section B.00410 - Bid Proposal Form".

Reminder 2:

City will receive bids up to the hour of 2:00 PM on Wednesday, January 24,

2018.

THIS ADDENDUM PROVIDES THE FOLLOWING INFORMATION AND CLARIFICATIONS IN RESPONSE TO QUESTIONS:

BID BOND:

1. Bid Bond Amount is 10% of the Total Bid Amount.

Attached Bid Bond Form can be used (Attachment 1-Sample Bid Bond Form).

SCHEDULE:

- 3. Bid due date is: 2:00 PM on Wednesday, January 24, 2018.
- 4. City will review the bids received, and establish the lowest responsible bidder.
- 5. Lowest responsible bidder will be informed upon completion of evaluation, and will be requested to submit to City the signed contract, bonds, insurances and other applicable documents within 3 working days of City's notification.
- 6. City intends to award the contract to lowest responsible bidder at the February 6, 2018 City Council Meeting.
- 7. City will provide fully executed contract to the selected contractor within 2 working days of City Council approval. (Approximate Date: 2-8-2018).
- 8. Contractor shall commence construction work within 5 working days or sooner of City's issuance of fully executed contract. (Approximate Start Date: 2-14-2018).
- 9. Contractor shall complete the work within **40 calendar days** after start of construction (**Total Construction Duration is 40 calendar days**). (Approximate Completion Date: 3-23-2018).
- 10. Working days and hours for this project are: Monday thru Saturday: 7:00 AM to 9:00 PM; Sundays: 10 AM to 5 PM

BOILER:

- 11. Attached (Attachment 2) is the nozzles page from the DuctSox brochure with the fixed position nozzle circled. The manufacturer will determine the final location and number of orifices and nozzles.
- Fully-condensing boilers from Lochinvar FBN 1001; Cleaver-Brooks Clearfire-C 1000; RBI IB-1000; or other equal products are acceptable.

All other parts of PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS, and prevuouly issued ADDENDA not changed by this Addendum shall remain valid.

Attachment 1-Sample Bid Bond Form

Bidders can use Bid Bond Form on the next Page

1/24/7

2

BID BOND FORM

Project Name:

VETERANS GYM INTERIM IMPROVEMENTS, CITY OF COMMERCE (located at 6364 Zindell Avenue, Commerce, CA 90040) Bid Due Date: January 24, 2018. 2:00 PM

KNOW	ALL	MEN	BY	THESE	PRESENTS
that_PCN3, Inc					
as BIDDER, A	ND United Sta	tes Fire Insurance (Company		
	are held and firr	mly bound unto th	e City of Comr	nerce, in the penal su	
(\$ 10 % of bid		\ which is ten a	percent (10%)	of the total amount	dollars
	mmerce for th			payment of which s	•
				nese presents. THE	
			-	about to submit a	
				cted, or if said bid is	•
				manner and time sp	•
obligation shal	ll be null and ve	oid, otherwise it s	hall remain in	full force and effect i	n favor of the City
of Commerce.	IN WITNESS	WHEREOF the p	arties hereto h	ave set their names,	titles, hands, and
seals this 18th	da	y of January		, 20 <u>18</u>	
BIDDER* PCN	I3, Inc, 5450 Kat	ella Ave, Suite 101,	Los Alamitos, (CA 90720, (562) 493-4	124
	*		Brien Al	stor / Vice-	Orches
	ed States Fire In	surance Company,			07962, (973) 490-6600
*Provide BIDD	ER/SURETY n		i telephone nu	201, Costa Mesa, CA mber and the name,	92626 (714) 546-5100 title, address and
Subscribed an	d sworn to this	See Attached day	of	, 20_	
NOTARY PUB	BLIC				

	ned and not the truthfulness, accuracy, or validity of that document.
State of California)
County of Orange)
On//8	, B. Copeland Notary Public,
personally appeared	Vanessa Copeland
	Name(s) of Signer(s)
within instrument and acknowledged t	story evidence to be the person(s) whose name(s) is/are subscribed to the me that he/she/they executed the same in his/her/their authorize gnature(s) on the instrument the person(s), or the entity upon behalf of strument.
B. COPELAND Notary Public – California Orange County Commission # 2187550	I certify under PENALTY OF PERJURY under the laws of the State of <u>California</u> that the foregoin paragraph is true and correct. WITNESS my hand and official seal.
My Comm. Expires Apr 19, 2021	L A
	Signature: Signature of Notary Public
Place Notary Seal Above	· ·
and could present frau	equired by law, it may prove valuable to persons relying on the document dulent and reattachment of this form to another document.
Description of Attached Document	
Type or Title of Document:	
Document Date:	
Signer(s) Other Than Named Above:	
Capacity(ies) Claimed by Signer(s)	Capacity(ies) Claimed by Signer(s)
Signer's Name: Vanessa Copeland	Signer's Name:
☐ Individual	☐ Individual
☐ Corporate Officer – Title(s):	Corporate Officer – Title(s):
☐ Partner: ☐Limited ☐ General	☐ Partner: ☐Limited ☐ General
Kell I I was	☐ Attorney in Fact
Attorney in Fact	
★ Attorney in Fact Trustee	☐ Trustee
	☐ Guardian or Conservator
☐ Trustee	☐ Guardian or Conservator

POWER OF ATTORNEY UNITED STATES FIRE INSURANCE COMPANY PRINCIPAL OFFICE - MORRISTOWN, NEW JERSEY

01016407318

KNOW ALL MEN BY THESE PRESENTS: That United States Fire Insurance Company, a corporation duly organized and existing under the laws of the state of Delaware, has made, constituted and appointed, and does hereby make, constitute and appoint:

Eric Lowey, Mark Richardson, Shawn Blume, Vanessa Copeland, Kevin Cathcart

each, its true and lawful Attorney(s)-In-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver: Any and all bonds and undertakings of surety and other documents that the ordinary course of surety business may require, and to bind United States Fire Insurance Company thereby as fully and to the same extent as if such bonds or undertakings had been duly executed and acknowledged by the regularly elected officers of United States Fire Insurance Company at its principal office, in amounts or penalties not exceeding: **Seven Million, Five Hundred Thousand Dollars** (\$7,500,000).

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to bind United States Fire Insurance Company except in the manner and to the extent therein stated.

This Power of Attorney revokes all previous Powers of Attorney issued on behalf of the Attorneys-In-Fact named above and expires on January 31, 2019.

This Power of Attorney is granted pursuant to Article IV of the By-Laws of United States Fire Insurance Company as now in full force and effect, and consistent with Article III thereof, which Articles provide, in pertinent part:

Article IV, Execution of Instruments - Except as the Board of Directors may authorize by resolution, the Chairman of the Board, President, any Vice-President, any Assistant Vice President, the Secretary, or any Assistant Secretary shall have power on behalf of the Corporation:

- (a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, instruments and documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings, recognizances, powers of attorney or revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages, releases, satisfactions and agency agreements;
- (b) to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the seal of the Corporation.

Article III, Officers, Section 3.11, Facsimile Signatures. The signature of any officer authorized by the Corporation to sign any bonds, guarantees, undertakings, recognizances, stipulations, powers of attorney or revocations of any powers of attorney and policies of insurance issued by the Corporation may be printed, facsimile, lithographed or otherwise produced. In addition, if and as authorized by the Board of Directors, dividend warrants or checks, or other numerous instruments similar to one another in form, may be signed by the facsimile signature or signatures, lithographed or otherwise produced, of such officer or officers of the Corporation as from time to time may be authorized to sign such instruments on behalf of the Corporation. The Corporation may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, United States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officer and its corporate seal hereunto affixed this 10th day of March, 2016.

UNITED STATES FIRE INSURANCE COMPANY



Anthony R. Slimowicz, Senior Vice President

State of New Jersey }
County of Morris }

On this 10th day of March 2016, before me, a Notary public of the State of New Jersey, came the above named officer of United States Fire Insurance Company, to me personally known to be the individual and officer described herein, and acknowledged that he executed the foregoing instrument and affixed the seal of United States Fire Insurance Company thereto by the authority of his office.

SONIA SCALA NOTARY PUBLIC OF NEW JERSEY MY COMMISSION EXPIRES 3/25/2019

Sonia Scala

(Notary Public)

I, the undersigned officer of United States Fire Insurance Company, a Delaware corporation, do hereby certify that the original Power of Attorney of which the foregoing is a full, true and correct copy is still in force and effect and has not been revoked.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal of United States Fire Insurance Company on the 18th day of January 2018 UNITED STATES FIRE INSURANCE COMPANY



Al Wright, Senior Vice President

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificat document to which this certificate is attached, and not the	te verifies only the identity of the individual who signed the e truthfulness, accuracy, or validity of that document.
State of California County of Orange On Tan 19, 2018 before me, Supersonally appeared Britan A	Here Insert Name and Title of the Officer Name(s) of Signer(s)
his/her/their authorized capacity(ies), and that by his or the entity upon behalf of which the person(s) ac	evidence to be the person(s) whose name(s) is/are edged to me that he/she/they executed the same in s/her/their signature(s) on the instrument the person(s), ted, executed the instrument.
SUSAN BELL Comm. #2152029 Notary Public - California 7	I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct. WITNESS my hand and official seal. Signature Signature of Notary Public
Place Notary Seal Above	TIONAL
Though this section is optional, completing this fraudulent reattachment of this	information can deter alteration of the document or form to an unintended document.
Description of Attached Document Title or Type of Document: Document Date: Signer(s) Other Than Named Above:	Nulliper of Fagot:
Capacity(ies) Claimed by Signer(s) Signer's Name: Corporate Officer — Title(s): Partner — Limited General Individual Attorney in Fact Trustee Guardian or Conservator Other: Signer Is Representing:	Signer's Name: Corporate Officer — Title(s): Partner — Limited