

1. BID TABULATION																				
PROJECT NAME: TRAFFIC SIGNAL IMPROVEMENTS PROJECT, HSIP CYCLE 11, 07-LA-0-CMRC, HSIPSL-5362(030)																				
BID TABULATION				Apparent Low Bidder 1		Apparent Low Bidder 2		Apparent Low Bidder 3		Apparent Low Bidder 4		Apparent Low Bidder 5		Apparent Low Bidder 6		Apparent Low Bidder 7		Apparent Low Bidder 8		
				Comet Electric, Inc.		Crosstown Electrical & Data, Inc.		Bear Electrical Solution, LLC		Elecnor Belco Electric, Inc.		PTM General Engineering Services, Inc.		Alfaro Communications Construction, Inc.		Pelagic Engineering		International Line Builders, Inc. dba ILB Electric		
Bid Item and Description			Qty	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
BASE BID SCHEDULE																				
1	REMOVE EXISTING CONTROLLER AND REPLACE WITH NEW 2070LX CONTROLLER	3	EA	\$22,000.00	\$66,000.00	\$22,600.00	\$67,800.00	\$27,205.00	\$81,615.00	\$23,183.00	\$69,549.00	\$24,620.00	\$73,860.00	\$28,047.33	\$84,141.99	\$35,374.00	\$106,122.00	\$28,355.00	\$85,065.00	
2	FURNISH AND INSTALL NEW 12" SIGNAL HEAD WITH RETROREFLECTIVE BACKPLATE (3-SECTION)	27	EA	\$980.00	\$26,460.00	\$820.00	\$22,140.00	\$2,700.00	\$72,900.00	\$1,176.00	\$31,752.00	\$2,370.00	\$63,990.00	\$1,832.71	\$49,483.17	\$1,200.00	\$32,400.00	\$1,693.00	\$45,711.00	
3	REMOVE EXISTING SIGNAL HEAD AND REPLACE WITH NEW 12" SIGNAL HEAD WITH RETROREFLECTIVE BACKPLATE (3-SECTION)	55	EA	\$1,300.00	\$71,500.00	\$950.00	\$52,250.00	\$1,000.00	\$55,000.00	\$1,279.00	\$70,345.00	\$886.00	\$48,730.00	\$1,809.60	\$99,528.00	\$1,000.00	\$55,000.00	\$1,007.00	\$55,385.00	
4	REMOVE EXISTING SIGNAL HEAD AND REPLACE WITH NEW 12" SIGNAL HEAD WITH RETROREFLECTIVE BACKPLATE (5-SECTION)	2	EA	\$1,980.00	\$3,960.00	\$1,565.00	\$3,130.00	\$1,500.00	\$3,000.00	\$1,689.00	\$3,378.00	\$1,360.00	\$2,720.00	\$2,392.00	\$4,784.00	\$2,000.00	\$4,000.00	\$1,604.00	\$3,208.00	
5	REMOVE EXISTING BACKPLATE AND REPLACE WITH NEW RETROREFLECTIVE BACKPLATE (3-SECTION)	317	EA	\$170.00	\$53,890.00	\$300.00	\$95,100.00	\$250.00	\$79,250.00	\$727.00	\$230,459.00	\$433.00	\$137,261.00	\$364.47	\$115,536.99	\$500.00	\$158,500.00	\$690.00	\$218,730.00	
6	REMOVE EXISTING BACKPLATE AND REPLACE WITH NEW RETROREFLECTIVE BACKPLATE (4-SECTION)	10	EA	\$180.00	\$1,800.00	\$400.00	\$4,000.00	\$265.00	\$2,650.00	\$751.00	\$7,510.00	\$546.00	\$5,460.00	\$546.00	\$5,460.00	\$600.00	\$6,000.00	\$925.00	\$9,250.00	
7	REMOVE EXISTING BACKPLATE AND REPLACE WITH NEW RETROREFLECTIVE BACKPLATE (5-SECTION)	12	EA	\$185.00	\$2,220.00	\$415.00	\$4,980.00	\$400.00	\$4,800.00	\$777.00	\$9,324.00	\$608.00	\$7,296.00	\$504.18	\$6,050.16	\$800.00	\$9,600.00	\$1,140.00	\$13,680.00	
8	INSTALL WHITE THERMOPLASTIC HIGH-VISIBILITY LADDER CROSSWALK AND REMOVE EXISTING CROSSWALK MARKINGS (PER INTERSECTION)	14	EA	\$14,000.00	\$196,000.00	\$17,565.00	\$245,910.00	\$16,000.00	\$224,000.00	\$13,564.00	\$189,896.00	\$17,000.00	\$238,000.00	\$15,496.00	\$216,944.00	\$16,450.00	\$230,300.00	\$14,768.00	\$206,752.00	
9	INSTALL WHITE PAINTED HIGH-VISIBILITY LADDER CROSSWALK AND REMOVE EXISTING CROSSWALK MARKINGS (PER INTERSECTION)	3	EA	\$8,500.00	\$25,500.00	\$11,215.00	\$33,645.00	\$10,800.00	\$32,400.00	\$7,829.00	\$23,487.00	\$12,000.00	\$36,000.00	\$8,944.00	\$26,832.00	\$10,550.00	\$31,650.00	\$8,524.00	\$25,572.00	
10	FURNISH AND INSTALL TV-1-T TRAFFIC SIGNAL MOUNTING BRACKET	6	EA	\$1,100.00	\$6,600.00	\$695.00	\$4,170.00	\$600.00	\$3,600.00	\$846.00	\$5,076.00	\$1,026.00	\$6,156.00	\$1,691.73	\$10,150.38	\$959.00	\$5,754.00	\$1,139.00	\$6,834.00	
11	FURNISH AND INSTALL TV-2-T TRAFFIC SIGNAL MOUNTING BRACKET	19	EA	\$1,200.00	\$22,800.00	\$775.00	\$14,725.00	\$700.00	\$13,300.00	\$940.00	\$17,860.00	\$1,312.00	\$24,928.00	\$1,499.79	\$28,496.01	\$1,500.00	\$28,500.00	\$1,672.00	\$31,768.00	
12	FURNISH AND INSTALL MAS TRAFFIC SIGNAL MOUNTING BRACKET	3	EA	\$800.00	\$2,400.00	\$180.00	\$540.00	\$305.00	\$915.00	\$596.00	\$1,788.00	\$485.00	\$1,455.00	\$1,442.13	\$4,326.39	\$729.00	\$2,187.00	\$583.00	\$1,749.00	
13	FURNISH AND INSTALL SV-1-T TRAFFIC SIGNAL MOUNTING BRACKET	11	EA	\$950.00	\$10,450.00	\$595.00	\$6,545.00	\$575.00	\$6,325.00	\$828.00	\$9,108.00	\$927.00	\$10,197.00	\$1,426.93	\$15,696.23	\$992.00	\$10,912.00	\$1,020.00	\$11,220.00	
14	FURNISH AND INSTALL SV-2-TA TRAFFIC SIGNAL MOUNTING BRACKET	10	EA	\$975.00	\$9,750.00	\$700.00	\$7,000.00	\$680.00	\$6,800.00	\$920.00	\$9,200.00	\$1,240.00	\$12,400.00	\$1,223.30	\$12,233.00	\$1,228.00	\$12,280.00	\$1,589.00	\$15,890.00	
15	FURNISH AND INSTALL SV-2-TB TRAFFIC SIGNAL MOUNTING BRACKET	2	EA	\$1,050.00	\$2,100.00	\$725.00	\$1,450.00	\$750.00	\$1,500.00	\$971.00	\$1,942.00	\$1,260.00	\$2,520.00	\$2,494.70	\$4,989.40	\$1,275.00	\$2,550.00	\$1,614.00	\$3,228.00	
16	FURNISH AND INSTALL SV-3-TB TRAFFIC SIGNAL MOUNTING BRACKET	2	EA	\$1,250.00	\$2,500.00	\$800.00	\$1,600.00	\$900.00	\$1,800.00	\$1,077.00	\$2,154.00	\$1,540.00	\$3,080.00	\$2,600.00	\$5,200.00	\$1,672.00	\$3,344.00	\$2,041.00	\$4,082.00	
17	REMOVE AND SALVAGE EXISTING PEDESTRIAN SIGNAL HEAD AND MOUNTING BRACKET AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN SIGNAL HEAD	63	EA	\$850.00	\$53,550.00	\$815.00	\$51,345.00	\$750.00	\$47,250.00	\$1,058.00	\$66,654.00	\$650.00	\$40,950.00	\$1,220.95	\$76,919.85	\$991.00	\$62,433.00	\$901.00	\$56,763.00	
18	FURNISH AND INSTALL SP-1-T PEDESTRIAN SIGNAL MOUNTING BRACKET	57	EA	\$875.00	\$49,875.00	\$565.00	\$32,205.00	\$570.00	\$32,490.00	\$807.00	\$45,999.00	\$866.00	\$49,362.00	\$919.03	\$52,384.71	\$1,400.00	\$79,800.00	\$1,005.00	\$57,285.00	
19	FURNISH AND INSTALL SP-2-T PEDESTRIAN SIGNAL MOUNTING BRACKET	3	EA	\$880.00	\$2,640.00	\$635.00	\$1,905.00	\$670.00	\$2,010.00	\$895.00	\$2,685.00	\$1,090.00	\$3,270.00	\$1,346.80	\$4,040.40	\$1,550.00	\$4,650.00	\$1,520.00	\$4,560.00	
20	FURNISH AND INSTALL ALPHA BATTERY BACKUP SYSTEM COMPLETE AND EXTERNAL CABINET TO BE CONNECTED TO EXISTING TRAFFIC CONTROLLER CABINET PER SPECIAL PROVISIONS	3	EA	\$17,500.00	\$52,500.00	\$15,460.00	\$46,380.00	\$18,650.00	\$55,950.00	\$16,272.00	\$48,816.00	\$13,900.00	\$41,700.00	\$18,800.17	\$56,400.51	\$18,790.00	\$56,370.00	\$16,108.00	\$48,324.00	
21	REMOVE AND SALVAGE EXISTING PEDESTRIAN PUSH BUTTON AND REPLACE WITH NEW ACCESSIBLE PEDESTRIAN SYSTEM (APS) ASSEMBLY	20	EA	\$1,600.00	\$32,000.00	\$2,800.00	\$56,000.00	\$2,000.00	\$40,000.00	\$2,471.00	\$49,420.00	\$1,870.00	\$37,400.00	\$2,265.90	\$45,318.00	\$2,740.00	\$54,800.00	\$2,211.00	\$44,220.00	
22	REMOVE AND SALVAGE EXISTING PEDESTRIAN PUSH BUTTON	2	EA	\$55.00	\$110.00	\$490.00	\$980.00	\$210.00	\$420.00	\$102.00	\$204.00	\$260.00	\$520.00	\$147.88	\$295.76	\$1,000.00	\$2,000.00	\$256.00	\$512.00	

1. BID TABULATION																				
PROJECT NAME: TRAFFIC SIGNAL IMPROVEMENTS PROJECT, HSIP CYCLE 11, 07-LA-0-CMRC, HSIPSL-5362(030)																				
BID TABULATION				Apparent Low Bidder 1		Apparent Low Bidder 2		Apparent Low Bidder 3		Apparent Low Bidder 4		Apparent Low Bidder 5		Apparent Low Bidder 6		Apparent Low Bidder 7		Apparent Low Bidder 8		
				Comet Electric, Inc.		Crosstown Electrical & Data, Inc.		Bear Electrical Solution, LLC		Elecnor Belco Electric, Inc.		PTM General Engineering Services, Inc.		Alfaro Communications Construction, Inc.		Pelagic Engineering		International Line Builders, Inc. dba ILB Electric		
Bid Item and Description			Qty	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
23	FURNISH AND INSTALL ICCU-C2 CONTROLLER		3	EA	\$9,000.00	\$27,000.00	\$8,950.00	\$26,850.00	\$10,800.00	\$32,400.00	\$10,229.00	\$30,687.00	\$9,500.00	\$28,500.00	\$11,252.28	\$33,756.84	\$15,000.00	\$45,000.00	\$9,426.00	\$28,278.00
24	FURNISH AND INSTALL DETECTOR LOOP		6	EA	\$800.00	\$4,800.00	\$1,200.00	\$7,200.00	\$1,500.00	\$9,000.00	\$825.00	\$4,950.00	\$930.00	\$5,580.00	\$1,105.00	\$6,630.00	\$2,000.00	\$12,000.00	\$953.00	\$5,718.00
25	FURNISH AND INSTALL NEW SIGN POST		2	EA	\$2,800.00	\$5,600.00	\$615.00	\$1,230.00	\$550.00	\$1,100.00	\$564.00	\$1,128.00	\$620.00	\$1,240.00	\$643.50	\$1,287.00	\$1,300.00	\$2,600.00	\$613.00	\$1,226.00
26	FURNISH AND INSTALL NEW SIGN		6	EA	\$950.00	\$5,700.00	\$275.00	\$1,650.00	\$250.00	\$1,500.00	\$245.00	\$1,470.00	\$268.00	\$1,608.00	\$279.50	\$1,677.00	\$500.00	\$3,000.00	\$266.00	\$1,596.00
27	INSTALL WHITE PAINTED 12" LIMIT LINE		70	LF	\$19.00	\$1,330.00	\$2.80	\$196.00	\$3.00	\$210.00	\$2.60	\$182.00	\$2.90	\$203.00	\$2.99	\$209.30	\$10.00	\$700.00	\$6.00	\$420.00
28	INSTALL WHITE PAINTED 24" LIMIT LINE		70	LF	\$21.00	\$1,470.00	\$5.50	\$385.00	\$5.00	\$350.00	\$5.15	\$360.50	\$5.60	\$392.00	\$5.85	\$409.50	\$15.00	\$1,050.00	\$3.00	\$210.00
29	INSTALL WHITE THERMOPLASTIC 12" LIMIT LINE		195	LF	\$10.00	\$1,950.00	\$5.20	\$1,014.00	\$5.00	\$975.00	\$4.90	\$955.50	\$5.30	\$1,033.50	\$5.85	\$1,140.75	\$9.00	\$1,755.00	\$5.00	\$975.00
30	REMOVE CONFLICTING STRIPING		360	LF	\$7.00	\$2,520.00	\$4.00	\$1,440.00	\$4.00	\$1,440.00	\$3.80	\$1,368.00	\$4.12	\$1,483.20	\$13.00	\$4,680.00	\$7.00	\$2,520.00	\$4.00	\$1,440.00
31	TRIM TREES/VEGETATION		1	LS	\$2,000.00	\$2,000.00	\$3,200.00	\$3,200.00	\$3,500.00	\$3,500.00	\$3,414.00	\$3,414.00	\$5,100.00	\$5,100.00	\$4,069.00	\$4,069.00	\$3,400.00	\$3,400.00	\$3,717.00	\$3,717.00
32	MOBILIZATION		1	LS	\$85,501.00	\$85,501.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$27,000.00	\$27,000.00	\$24,000.00	\$24,000.00	\$36,400.00	\$36,400.00	\$36,777.00	\$36,777.00	\$91,354.00	\$91,354.00
33	TRAFFIC CONTROL		1	LS	\$22,543.00	\$22,543.00	\$15,000.00	\$15,000.00	\$92,000.00	\$92,000.00	\$19,000.00	\$19,000.00	\$72,609.30	\$72,609.30	\$57,600.00	\$57,600.00	\$52,500.00	\$52,500.00	\$80,528.00	\$80,528.00
TOTAL BASE BID SCHEDULE AMOUNT IN NUMBERS:						\$855,019.00		\$856,965.00		\$960,450.00		\$987,121.00		\$989,004.00		\$1,073,070.34		\$1,120,454.00		\$1,165,250.00
ADDITIVE BID SCHEDULE																				
A1	REMOVE EXISTING CONTROLLER AND REPLACE WITH NEW 2070LX CONTROLLER, INCLUDING MOBILIZATION AND TRAFFIC CONTROL		12	EA	\$26,000.00	\$312,000.00	\$22,600.00	\$271,200.00	\$27,800.00	\$333,600.00	\$25,000.00	\$300,000.00	\$29,000.00	\$348,000.00	\$25,635.10	\$307,621.20	\$35,374.00	\$424,488.00	\$28,355.00	\$340,260.00
A2	INSTALL WHITE THERMOPLASTIC HIGH-VISIBILITY LADDER CROSSWALK AND REMOVE EXISTING CROSSWALK MARKINGS (PER INTERSECTION), INCLUDING MOBILIZATION AND TRAFFIC CONTROL		6	EA	\$14,000.00	\$84,000.00	\$17,565.00	\$105,390.00	\$14,000.00	\$84,000.00	\$14,445.00	\$86,670.00	\$22,000.00	\$132,000.00	\$15,496.00	\$92,976.00	\$16,450.00	\$98,700.00	\$14,768.00	\$88,608.00
A3	INSTALL YELLOW THERMOPLASTIC HIGH-VISIBILITY LADDER CROSSWALK AND REMOVE EXISTING CROSSWALK MARKINGS (PER INTERSECTION), INCLUDING MOBILIZATION AND TRAFFIC CONTROL		1	EA	\$17,291.00	\$17,291.00	\$17,565.00	\$17,565.00	\$14,000.00	\$14,000.00	\$14,445.00	\$14,445.00	\$22,000.00	\$22,000.00	\$15,496.00	\$15,496.00	\$17,000.00	\$17,000.00	\$14,768.00	\$14,768.00
A4	FURNISH AND INSTALL ALPHA BATTERY BACKUP SYSTEM COMPLETE AND EXTERNAL CABINET TO BE CONNECTED TO EXISTING TRAFFIC CONTROLLER CABINET PER SPECIAL PROVISIONS , INCLUDING MOBILIZATION AND TRAFFIC CONTROL		1	EA	\$23,000.00	\$23,000.00	\$15,460.00	\$15,460.00	\$21,300.00	\$21,300.00	\$20,100.00	\$20,100.00	\$15,100.00	\$15,100.00	\$16,053.60	\$16,053.60	\$18,790.00	\$18,790.00	\$17,602.00	\$17,602.00
TOTAL ADDITIVE BID SCHEDULE A AMOUNT IN NUMBERS:						\$436,291.00		\$409,615.00		\$452,900.00		\$421,215.00		\$517,100.00		\$432,146.80		\$558,978.00		\$461,238.00
TOTAL BASE BID AMOUNT The award of Contract is based on this amount.						\$855,019.00		\$856,965.00		\$960,450.00		\$987,121.00		\$989,004.00		\$1,073,070.34		\$1,120,454.00		\$1,165,250.00
BID RANKING						Apparent Low Bidder 1		Apparent Low Bidder 2		Apparent Low Bidder 3		Apparent Low Bidder 4		Apparent Low Bidder 5		Apparent Low Bidder 6		Apparent Low Bidder 7		Apparent Low Bidder 8
TOTAL BASE BID AMOUNT CALCULATED BASED ON UNIT PRICES						\$855,019.00		\$856,965.00		\$960,450.00		\$987,121.00		\$989,004.00		\$1,073,070.34		\$1,120,454.00		\$1,165,250.00
TOTAL BASE BID AMOUNT INDICATED BY BIDDER						\$855,019.00		\$856,965.00		\$960,585.00		\$987,121.00		\$989,004.00		\$1,073,070.34		\$1,120,054.00		\$1,165,250.00

1. BID TABULATION																													
PROJECT NAME: TRAFFIC SIGNAL IMPROVEMENTS PROJECT, HSIP CYCLE 11, 07-LA-0-CMRC, HSIPSL-5362(030)																													
BID TABULATION			Apparent Low Bidder 1		Apparent Low Bidder 2		Apparent Low Bidder 3		Apparent Low Bidder 4		Apparent Low Bidder 5		Apparent Low Bidder 6		Apparent Low Bidder 7		Apparent Low Bidder 8												
			Comet Electric, Inc.		Crosstown Electrical & Data, Inc.		Bear Electrical Solution, LLC		Elecnor Belco Electric, Inc.		PTM General Engineering Services, Inc.		Alfaro Communications Construction, Inc.		Pelagic Engineering		International Line Builders, Inc. dba ILB Electric												
Bid Item and Description			Qty	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price											
CALCULATION CORRECTIONS TO BID AMOUNT SUBMITTED BY CONTRACTOR BASED ON CALCULATED BID AMOUNT						\$0.00		\$0.00		-\$135.00		\$0.00		\$0.00		\$400.00		\$0.00											
TOTAL ADDITIVE BID AMOUNT						\$436,291.00		\$409,615.00		\$452,900.00		\$421,215.00		\$517,100.00		\$432,146.80		\$558,978.00											
TOTAL BASE BID SCHEDULE + ADDITIVE BID SCHEDULE						\$1,291,310.00		\$1,266,580.00		\$1,413,350.00		\$1,408,336.00		\$1,506,104.00		\$1,505,217.14		\$1,679,432.00											
SUBCONTRACTOR % AND AMOUNT SHOWN IN THE BID					33.93%	\$290,083.00		38.13%	\$326,732.75		22.31%	\$214,292.75		29.69%	\$293,082.75		28.89%	\$285,732.75		26.63%	\$285,732.75		28.13%	\$315,185.00		67.73%	\$789,227.00		
SUBCONTRACTORS					Smithson Electric, Inc.	\$4,350.00		Superior Pavement Markings, Inc.	\$285,732.75		Smithson Electric, Inc.	\$9,000.00		Smithson Electric, Inc.	\$4,350.00		Superior Pavement Markings, Inc.	\$285,732.75		Superior Pavement Markings, Inc.	\$285,732.75		Traffic Loop & Crackfilling	\$5,910.00		Smithson Electric, Inc.	\$4,350.00		
					Superior Pavement Markings, Inc.	\$285,733.00		California Professional Engineering, Inc.	\$41,000.00		V&E Tree Service, Inc.	\$3,000.00		Superior Pavement Markings, Inc.	\$285,732.75							PCI	\$309,275.00		Superior Pavement Markings, Inc.	\$285,732.00			
											Superior Pavement Markings, Inc.	\$202,292.75		V&E Tree Service, Inc.	\$3,000.00												V&E Tree Service, Inc.	\$3,000.00	
																												Swarco McCain, Inc.	\$462,418.00
																												Western Systems	\$33,727.00
					TOTAL		\$290,083.00	TOTAL		\$326,732.75	TOTAL		\$214,292.75	TOTAL		\$293,082.75	TOTAL		\$285,732.75	TOTAL		\$285,732.75	TOTAL		\$315,185.00	TOTAL		\$789,227.00	

1. BID TABULATION										
PROJECT NAME: TRAFFIC SIGNAL IMPROVEMENTS PROJECT, HSIP CYCLE 11, 07-LA-0-CMRC, HSIPSL-5362(030)										
BID TABULATION				Apparent Low Bidder 9		AVERAGE BID VALUES		LOWEST UNIT BID PRICE	HIGHEST UNIT BID PRICE	
				California Professional Engineering, Inc.						
Bid Item and Description			Qty	Unit	Unit Price	Total Price	Unit Price	Total Price		
BASE BID SCHEDULE										
1	REMOVE EXISTING CONTROLLER AND REPLACE WITH NEW 2070LX CONTROLLER		3	EA	\$24,000.00	\$72,000.00	\$26,153.81	\$78,461.44	\$22,000.00	\$35,374.00
2	FURNISH AND INSTALL NEW 12" SIGNAL HEAD WITH RETROREFLECTIVE BACKPLATE (3-SECTION)		27	EA	\$1,228.00	\$33,156.00	\$1,555.52	\$41,999.13	\$820.00	\$2,700.00
3	REMOVE EXISTING SIGNAL HEAD AND REPLACE WITH NEW 12" SIGNAL HEAD WITH RETROREFLECTIVE BACKPLATE (3-SECTION)		55	EA	\$1,228.00	\$67,540.00	\$1,162.18	\$63,919.78	\$886.00	\$1,809.60
4	REMOVE EXISTING SIGNAL HEAD AND REPLACE WITH NEW 12" SIGNAL HEAD WITH RETROREFLECTIVE BACKPLATE (5-SECTION)		2	EA	\$1,800.00	\$3,600.00	\$1,765.56	\$3,531.11	\$1,360.00	\$2,392.00
5	REMOVE EXISTING BACKPLATE AND REPLACE WITH NEW RETROREFLECTIVE BACKPLATE (3-SECTION)		317	EA	\$349.00	\$110,633.00	\$420.39	\$133,262.22	\$170.00	\$727.00
6	REMOVE EXISTING BACKPLATE AND REPLACE WITH NEW RETROREFLECTIVE BACKPLATE (4-SECTION)		10	EA	\$388.00	\$3,880.00	\$511.22	\$5,112.22	\$180.00	\$925.00
7	REMOVE EXISTING BACKPLATE AND REPLACE WITH NEW RETROREFLECTIVE BACKPLATE (5-SECTION)		12	EA	\$442.00	\$5,304.00	\$585.69	\$7,028.24	\$185.00	\$1,140.00
8	INSTALL WHITE THERMOPLASTIC HIGH-VISIBILITY LADDER CROSSWALK AND REMOVE EXISTING CROSSWALK MARKINGS (PER INTERSECTION)		14	EA	\$13,827.00	\$193,578.00	\$15,407.78	\$215,708.89	\$13,564.00	\$17,565.00
9	INSTALL WHITE PAINTED HIGH-VISIBILITY LADDER CROSSWALK AND REMOVE EXISTING CROSSWALK MARKINGS (PER INTERSECTION)		3	EA	\$7,980.00	\$23,940.00	\$9,593.56	\$28,780.67	\$7,829.00	\$12,000.00
10	FURNISH AND INSTALL TV-1-T TRAFFIC SIGNAL MOUNTING BRACKET		6	EA	\$808.00	\$4,848.00	\$984.97	\$5,909.82	\$600.00	\$1,691.73
11	FURNISH AND INSTALL TV-2-T TRAFFIC SIGNAL MOUNTING BRACKET		19	EA	\$896.00	\$17,024.00	\$1,166.09	\$22,155.67	\$700.00	\$1,672.00
12	FURNISH AND INSTALL MAS TRAFFIC SIGNAL MOUNTING BRACKET		3	EA	\$162.00	\$486.00	\$586.90	\$1,760.71	\$162.00	\$1,442.13
13	FURNISH AND INSTALL SV-1-T TRAFFIC SIGNAL MOUNTING BRACKET		11	EA	\$786.00	\$8,646.00	\$899.99	\$9,899.91	\$575.00	\$1,426.93
14	FURNISH AND INSTALL SV-2-TA TRAFFIC SIGNAL MOUNTING BRACKET		10	EA	\$850.00	\$8,500.00	\$1,045.03	\$10,450.33	\$680.00	\$1,589.00
15	FURNISH AND INSTALL SV-2-TB TRAFFIC SIGNAL MOUNTING BRACKET		2	EA	\$900.00	\$1,800.00	\$1,226.63	\$2,453.27	\$725.00	\$2,494.70
16	FURNISH AND INSTALL SV-3-TB TRAFFIC SIGNAL MOUNTING BRACKET		2	EA	\$1,000.00	\$2,000.00	\$1,431.11	\$2,862.22	\$800.00	\$2,600.00
17	REMOVE AND SALVAGE EXISTING PEDESTRIAN SIGNAL HEAD AND MOUNTING BRACKET AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN SIGNAL HEAD		63	EA	\$1,030.00	\$64,890.00	\$918.44	\$57,861.65	\$650.00	\$1,220.95
18	FURNISH AND INSTALL SP-1-T PEDESTRIAN SIGNAL MOUNTING BRACKET		57	EA	\$745.00	\$42,465.00	\$861.34	\$49,096.19	\$565.00	\$1,400.00
19	FURNISH AND INSTALL SP-2-T PEDESTRIAN SIGNAL MOUNTING BRACKET		3	EA	\$834.00	\$2,502.00	\$1,046.76	\$3,140.27	\$635.00	\$1,550.00
20	FURNISH AND INSTALL ALPHA BATTERY BACKUP SYSTEM COMPLETE AND EXTERNAL CABINET TO BE CONNECTED TO EXISTING TRAFFIC CONTROLLER CABINET PER SPECIAL PROVISIONS		3	EA	\$18,000.00	\$54,000.00	\$17,053.35	\$51,160.06	\$13,900.00	\$18,800.17
21	REMOVE AND SALVAGE EXISTING PEDESTRIAN PUSH BUTTON AND REPLACE WITH NEW ACCESSIBLE PEDESTRIAN SYSTEM (APS) ASSEMBLY		20	EA	\$2,500.00	\$50,000.00	\$2,273.10	\$45,462.00	\$1,600.00	\$2,800.00
22	REMOVE AND SALVAGE EXISTING PEDESTRIAN PUSH BUTTON		2	EA	\$150.00	\$300.00	\$296.76	\$593.53	\$55.00	\$1,000.00

1. BID TABULATION										
PROJECT NAME: TRAFFIC SIGNAL IMPROVEMENTS PROJECT, HSIP CYCLE 11, 07-LA-0-CMRC, HSIPSL-5362(030)										
BID TABULATION				Apparent Low Bidder 9		AVERAGE BID VALUES		LOWEST UNIT BID PRICE	HIGHEST UNIT BID PRICE	
				California Professional Engineering, Inc.						
Bid Item and Description			Qty	Unit	Unit Price	Total Price	Unit Price	Total Price		
23	FURNISH AND INSTALL ICCU-C2 CONTROLLER		3	EA	\$11,200.00	\$33,600.00	\$10,595.25	\$31,785.76	\$8,950.00	\$15,000.00
24	FURNISH AND INSTALL DETECTOR LOOP		6	EA	\$900.00	\$5,400.00	\$1,134.78	\$6,808.67	\$800.00	\$2,000.00
25	FURNISH AND INSTALL NEW SIGN POST		2	EA	\$590.00	\$1,180.00	\$921.72	\$1,843.44	\$550.00	\$2,800.00
26	FURNISH AND INSTALL NEW SIGN		6	EA	\$253.00	\$1,518.00	\$365.17	\$2,191.00	\$245.00	\$950.00
27	INSTALL WHITE PAINTED 12" LIMIT LINE		70	LF	\$2.80	\$196.00	\$5.79	\$405.14	\$2.60	\$19.00
28	INSTALL WHITE PAINTED 24" LIMIT LINE		70	LF	\$5.31	\$371.70	\$7.93	\$555.41	\$3.00	\$21.00
29	INSTALL WHITE THERMOPLASTIC 12" LIMIT LINE		195	LF	\$525.00	\$102,375.00	\$63.92	\$12,463.75	\$4.90	\$525.00
30	REMOVE CONFLICTING STRIPING		360	LF	\$389.00	\$140,040.00	\$48.44	\$17,436.80	\$3.80	\$389.00
31	TRIM TREES/VEGETATION		1	LS	\$3,800.00	\$3,800.00	\$3,577.78	\$3,577.78	\$2,000.00	\$5,100.00
32	MOBILIZATION		1	LS	\$25,000.00	\$25,000.00	\$46,781.33	\$46,781.33	\$24,000.00	\$91,354.00
33	TRAFFIC CONTROL		1	LS	\$125,000.00	\$125,000.00	\$59,642.26	\$59,642.26	\$15,000.00	\$125,000.00
TOTAL BASE BID SCHEDULE AMOUNT IN NUMBERS:						\$1,209,572.70		\$1,024,100.67		
ADDITIVE BID SCHEDULE										
A1	REMOVE EXISTING CONTROLLER AND REPLACE WITH NEW 2070LX CONTROLLER, INCLUDING MOBILIZATION AND TRAFFIC CONTROL		12	EA	\$442.00	\$5,304.00	\$24,467.34	\$293,608.13	\$442.00	\$35,374.00
A2	INSTALL WHITE THERMOPLASTIC HIGH-VISIBILITY LADDER CROSSWALK AND REMOVE EXISTING CROSSWALK MARKINGS (PER INTERSECTION), INCLUDING MOBILIZATION AND TRAFFIC CONTROL		6	EA	\$13,708.00	\$82,248.00	\$15,825.78	\$94,954.67	\$13,708.00	\$22,000.00
A3	INSTALL YELLOW THERMOPLASTIC HIGH-VISIBILITY LADDER CROSSWALK AND REMOVE EXISTING CROSSWALK MARKINGS (PER INTERSECTION), INCLUDING MOBILIZATION AND TRAFFIC CONTROL		1	EA	\$13,708.00	\$13,708.00	\$16,252.56	\$16,252.56	\$13,708.00	\$22,000.00
A4	FURNISH AND INSTALL ALPHA BATTERY BACKUP SYSTEM COMPLETE AND EXTERNAL CABINET TO BE CONNECTED TO EXISTING TRAFFIC CONTROLLER CABINET PER SPECIAL PROVISIONS , INCLUDING MOBILIZATION AND TRAFFIC CONTROL		1	EA	\$18,000.00	\$18,000.00	\$18,378.40	\$18,378.40	\$15,100.00	\$23,000.00
TOTAL ADDITIVE BID SCHEDULE A AMOUNT IN NUMBERS:						\$119,260.00		\$423,193.76		
TOTAL BASE BID AMOUNT The award of Contract is based on this amount.						\$1,209,572.70		\$1,447,294.43		
BID RANKING						Apparent Low Bidder 9				
TOTAL BASE BID AMOUNT CALCULATED BASED ON UNIT PRICES						\$1,209,572.70				
TOTAL BASE BID AMOUNT INDICATED BY BIDDER						\$1,209,572.70				

1. BID TABULATION									
PROJECT NAME: TRAFFIC SIGNAL IMPROVEMENTS PROJECT, HSIP CYCLE 11, 07-LA-0-CMRC, HSIPSL-5362(030)									
BID TABULATION				Apparent Low Bidder 9		AVERAGE BID VALUES		LOWEST UNIT BID PRICE	HIGHEST UNIT BID PRICE
				California Professional Engineering, Inc.					
Bid Item and Description			Qty	Unit	Unit Price	Total Price	Unit Price	Total Price	
CALCULATION CORRECTIONS TO BID AMOUNT SUBMITTED BY CONTRACTOR BASED ON CALCULATED BID AMOUNT						\$0.00			
TOTAL ADDITIVE BID AMOUNT						\$119,260.00			
TOTAL BASE BID SCHEDULE + ADDITIVE BID SCHEDULE						\$1,328,832.70			
SUBCONTRACTOR % AND AMOUNT SHOWN IN THE BID					23.87%	\$288,732.75			
SUBCONTRACTORS					Superior Pavement Markings, Inc.	\$285,732.75			
					V&E Tree Service, Inc.	\$3,000.00			
					TOTAL	\$288,732.75			

2. REVIEW OF APPARENT LOW BID					
APPARENT LOW BID SUBMITTED BY:		Comet Electric, Inc.		APPARENT LOW BID AMOUNT:	\$855,019.00
ITEM REVIEWED/CHECKED		REVIEW RESULT	CHECKED BY	DATE	REMARKS
BID STAMPED AS RECEIVED PRIOR BID TIME:		YES	CITY CLERK	9/5/24	
BID BOND IN PROPER AMOUNT:		YES	KV	9/9/24	
ALL ADDENDA ACKNOWLEDGED:		YES	KV	9/9/24	
ANY APPARENT DISCREPANCY IN THE SUBMITTAL:		NO	KV	9/9/24	
TOTAL BID PRICES CALCULATED CORRECTLY:		YES	KV	9/9/24	
PRIME CONTRACTOR LICENSE STATUS:	Comet Electric, Inc.	681827	KV	9/11/24	Print-out from CLSB Web Page attached (http://www.cslb.ca.gov/)
SUB CONTRACTOR LICENSE STATUS:	Smithson Electric, Inc.	614518	KV	9/11/24	Print-out from CLSB Web Page attached (http://www.cslb.ca.gov/)
SUB CONTRACTOR LICENSE STATUS:	Superior Pavement Markings, Inc.	776306	KV	9/11/24	Print-out from CLSB Web Page attached (http://www.cslb.ca.gov/)
PRIME CONTRACTOR DIR REGISTRATION STATUS:	Comet Electric, Inc.	1000005203	KV	9/11/24	Print-out from DIR Web Page attached (https://efiling.dir.ca.gov/PWCR/Search)
SUB CONTRACTOR DIR REGISTRATION STATUS:	Smithson Electric, Inc.	1000001610	KV	9/11/24	Print-out from DIR Web Page attached (https://efiling.dir.ca.gov/PWCR/Search)
SUB CONTRACTOR DIR REGISTRATION STATUS:	Superior Pavement Markings, Inc.	1000001476	KV	9/11/24	Print-out from DIR Web Page attached (https://efiling.dir.ca.gov/PWCR/Search)
PRIME CONTRACTOR DEBARMENT STATUS FROM STATE CONTRACTS:	Comet Electric, Inc.	NOT FOUND IN ACTIVE DEBARRED LIST	KV	9/11/24	Print-out from DIR Web Page attached (http://www.dir.ca.gov/dlse/debar.html)
SUB CONTRACTOR DEBARMENT STATUS FROM STATE CONTRACTS:	Smithson Electric, Inc.	NOT FOUND IN ACTIVE DEBARRED LIST	KV	9/11/24	Print-out from DIR Web Page attached (http://www.dir.ca.gov/dlse/debar.html)
SUB CONTRACTOR DEBARMENT STATUS FROM STATE CONTRACTS:	Superior Pavement Markings, Inc.	NOT FOUND IN ACTIVE DEBARRED LIST	KV	9/11/24	Print-out from DIR Web Page attached (http://www.dir.ca.gov/dlse/debar.html)
PRIME CONTRACTOR DEBARMENT STATUS FROM FEDERAL CONTRACTS:	Comet Electric, Inc.	NOT FOUND IN ACTIVE DEBARRED LIST	KV	9/11/24	Print-out from SAM Web Page attached (https://www.sam.gov/SAM/)
SUB CONTRACTOR DEBARMENT STATUS FROM FEDERAL CONTRACTS:	Smithson Electric, Inc.	NOT FOUND IN ACTIVE DEBARRED LIST	KV	9/11/24	Print-out from SAM Web Page attached (https://www.sam.gov/SAM/)
SUB CONTRACTOR DEBARMENT STATUS FROM FEDERAL CONTRACTS:	Superior Pavement Markings, Inc.	NOT FOUND IN ACTIVE DEBARRED LIST	KV	9/11/24	Print-out from SAM Web Page attached (https://www.sam.gov/SAM/)
REFERENCE CHECK ACCEPTABLE:		YES			

3. REFERENCE CHECK OF APPARENT LOW BIDDER

Comet Electric, Inc.

REFERENCE DATA FOR APPARENT LOW BIDDER					REFERENCE CHECK FOR APPARENT LOW BIDDER						CHECKED BY	DATE
					Answer "YES" if satisfied or "NO" if not satisfied							
REFERENCE PROJECT	OWNER AND REFERENCE NAME	TEL	AMOUNT	DATE COMPLETED	DID THE CONTRACTOR DO QUALITY WORK	DID THE CONTRACTOR STAY ON SCHEDULE	DID THE CONTRACTOR ASK FOR UNNECESSARY CHANGE ORDERS	DID THE CONTRACTOR FILE CLAIMS AGAINST YOU	WILL YOU HIRE THE CONTRACTOR AGAIN	REMARKS		
San Bernardino Traffic Signal	City of San Bernardino Ryan Castillo, Traffic Engineer Associate, Project Manager	909-384-7272	\$1,054,960.00	2023	Y	Y	N	N	Y	Concrete sub was pouring the foundation for the traffic signal, concrete was not meeting PSI requirements, there were delays in the schedule due to the concrete failing. Contractor did quality work, good to deal with	GDB	9/12/2024
Malibu Middle & High School	Santa Monica Malibu Unified School District McCarthy Building Co	310-450-8338 949-851-8383	\$4,859,424.00	2022						Left VM at 4:00 PM	GDB	9/12/2024
Downtown Traffic Signal Upgrade	City of Manhattan Beach Tim Birthisell, Project Manager	310-802-5368	\$924,524.00	2022						Project manager was unable to be reached	GDB	9/12/2024
Pasadena ITS Phase 1	City of Pasadena Name, Title	626-744-7311	\$332,175.00	2021						Unable to reach a representative at the City, Left VM at 11:26 AM	GDB	9/12/2024
City of Bell Gardens HSIP Cycle 8	City of Bell Gardens	562-806-7770	\$480,409.00	2020						Staff involved with the project no longer at City, City was unable to provide comments on Comet Electric's work for the project	GDB	9/12/2024
Willow St Pedestrian Improvement	City of Long Beach / Dept. of PW Sully Miller Gary Downey, Project Manager	714-578-9600	\$775,208.00	2023						Left VM at 4:00 PM	GDB	9/12/2024

4. LOWEST RESPONSIVE BID	
LOWEST RESPONSIVE BID SUBMITTED BY:	Comet Electric, Inc.
IN THE AMOUNT OF:	\$855,019.00

▼

Contractor's License Detail for License # 681827

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

- ▶ CSLB complaint disclosure is restricted by law ([B&P 7124.6](#)) If this entity is subject to public complaint disclosure click on link that will appear below for more information. Click [here](#) for a definition of disclosable actions.
- ▶ Only construction related civil judgments reported to CSLB are disclosed ([B&P 7071.17](#)).
- ▶ Arbitrations are not listed unless the contractor fails to comply with the terms.
- ▶ Due to workload, there may be relevant information that has not yet been entered into the board's license database.

Data current as of 9/11/2024 9:28:41 AM

Business Information

COMET ELECTRIC INC
21625 PRAIRIE STREET
CHATSWORTH, CA 91311
Business Phone Number:(818) 340-0965

Entity Corporation
Issue Date 12/09/1993
Expire Date 12/31/2025

License Status

This license is current and active.

All information below should be reviewed.

Classifications

- ▶ C10 - ELECTRICAL
- ▶ A - GENERAL ENGINEERING
- ▶ B - GENERAL BUILDING

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with [EULER HERMES NORTH AMERICA INSURANCE COMPANY](#).

Bond Number: US3003077

Bond Amount: \$25,000

Effective Date: 12/01/2023

[Contractor's Bond History](#)

Bond of Qualifying Individual

- ▶ This license filed Bond of Qualifying Individual number **US3003659** for ADAM JEFFREY SAITMAN in the amount of **\$25,000** with [EULER HERMES NORTH AMERICA INSURANCE COMPANY](#).
Effective Date: 09/21/2023
[BQI's Bond History](#)
- ▶ This license filed Bond of Qualifying Individual number **US3004125** for TIMITHY JAMES ERNO in the amount of **\$25,000** with [EULER HERMES NORTH AMERICA INSURANCE COMPANY](#).
Effective Date: 11/30/2023

Workers' Compensation

This license has workers compensation insurance with the [HARTFORD FIRE INSURANCE COMPANY](#)

Policy Number:52WEOE0B2D

Effective Date: 04/01/2024

Expire Date: 04/01/2025

[Workers' Compensation History](#)

► Personnel listed on this license (current or disassociated) are listed on other licenses.

Copyright © 2024 State of California



[eCPR Public Search](#)

[Public Works Support](#)

[Contractors](#)

[Log in](#)

[Projects](#)

[Register](#)

[Home](#) ➤ [Customer Account Lookup](#) ➤ [Comet Electric, Inc.](#)

Comet Electric, Inc.

Customer Account Lookup

Name

Comet Electric, Inc.

Customer Account



Comet Electric, Inc.

Type

Contractor

Website

(empty)



Email

jasonpennington@cometelectric.com

Address 1

21625 PRAIRIE STREET

Address_2

City

CHATSWORTH

State

CA

Zip

91311

Contractor Status

DIR Approved

CSLB

681827

Legal Name

COMET ELECTRIC, INC.

Business Structure

-- None --

Business Phone

8183400965

Registration Number

President

Adam Saitman

PWCR

1000005203

Registration Start Date

2023-07-01

Registration End Date

2025-06-30

Doing Business As (DBA)

Crafts

Electrician

Legacy Registration Date

2023-07-01

Legacy Registration Expiration

2025-06-30

Related Lists

Historical Registration Dates ¹

[Terms & Conditions](#)

[Privacy Policy](#)

[Disclaimer](#)

[Nondiscrimination Notice](#)

[Accessibility](#)

[dir.ca.gov](#)

Copyright
2024
State of
California

▼

Contractor's License Detail for License # 614518

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

- ▶ CSLB complaint disclosure is restricted by law ([B&P 7124.6](#)) If this entity is subject to public complaint disclosure click on link that will appear below for more information. Click [here](#) for a definition of disclosable actions.
- ▶ Only construction related civil judgments reported to CSLB are disclosed ([B&P 7071.17](#)).
- ▶ Arbitrations are not listed unless the contractor fails to comply with the terms.
- ▶ Due to workload, there may be relevant information that has not yet been entered into the board's license database.

Data current as of 9/11/2024 2:00:07 PM

Business Information

SMITHSON ELECTRIC INC
1938 E KATELLA AVE
ORANGE, CA 92867
Business Phone Number:(714) 997-9559

Entity Corporation
Issue Date 03/06/1991
Expire Date 03/31/2025

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C10 - ELECTRICAL

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with [WESTERN SURETY COMPANY](#).
Bond Number: 24228982
Bond Amount: \$25,000
Effective Date: 01/01/2023
[Contractor's Bond History](#)

Bond of Qualifying Individual

The qualifying individual PATRICK THOMAS SMITHSON certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.
Effective Date: 03/06/1991

Workers' Compensation

This license has workers compensation insurance with the [STATE COMPENSATION INSURANCE FUND](#)
Policy Number:9351297
Effective Date: 01/01/2024
Expire Date: 01/01/2025
[Workers' Compensation History](#)

▼

Contractor's License Detail for License # 776306

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

- ▶ CSLB complaint disclosure is restricted by law ([B&P 7124.6](#)) If this entity is subject to public complaint disclosure click on link that will appear below for more information. Click [here](#) for a definition of disclosable actions.
- ▶ Only construction related civil judgments reported to CSLB are disclosed ([B&P 7071.17](#)).
- ▶ Arbitrations are not listed unless the contractor fails to comply with the terms.
- ▶ Due to workload, there may be relevant information that has not yet been entered into the board's license database.

Data current as of 9/11/2024 2:00:43 PM

Business Information

SUPERIOR PAVEMENT MARKINGS INC
5312 CYPRESS ST
CYPRESS, CA 90630
Business Phone Number:(714) 995-9100

Entity	Corporation
Issue Date	03/17/2000
Reissue Date	08/13/2007
Expire Date	08/31/2025

License Status

This license is current and active.

All information below should be reviewed.

Classifications

- ▶ C32 - PARKING AND HIGHWAY IMPROVEMENT
- ▶ C31 - CONSTRUCTION ZONE TRAFFIC CONTROL
- ▶ C-61 / D38 - SAND AND WATER BLASTING
- ▶ C-61 / D42 - NON-ELECTRICAL SIGN INSTALLATION

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with [AMERICAN CONTRACTORS INDEMNITY COMPANY](#).

Bond Number: 100226797
Bond Amount: \$25,000
Effective Date: 01/01/2023
[Contractor's Bond History](#)

Bond of Qualifying Individual

The qualifying individual DARREN BRIEN VELTZ certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.

Effective Date: 02/15/2024
[BQI's Bond History](#)

Workers' Compensation

This license has workers compensation insurance with the [FEDERAL INSURANCE COMPANY](#)

Policy Number:54326701
Effective Date: 06/01/2024
Expire Date: 06/01/2025
[Workers' Compensation History](#)

Miscellaneous Information

- ▶ 08/13/2007 - LICENSE REISSUED TO ANOTHER ENTITY

Other

- ▶ Personnel listed on this license (current or disassociated) are listed on other licenses.



[eCPR Public Search](#)

[Public Works Support](#)

[Contractors](#)

[Log
in](#)

[Projects](#)

[Register](#)

[Home](#)



[Customer Account Lookup](#)



[SMITHSON ELECTRIC](#)

SMITHSON ELECTRIC

Customer Account Lookup

Name

SMITHSON ELECTRIC

Customer Account



SMITHSON ELECTRIC

Type

Contractor

Website

(empty)



Email

laurie@smithsonelectric.com

Address 1

1938 E. KATELLA AVE

Address_2

City

ORANGE

State

CA

Zip

92867

Contractor Status

DIR Approved

CSLB

614518

Legal Name

SMITHSON ELECTRIC, INC

Business Structure

-- None --

Business Phone

7149979556

Registration Number

President

Patrick T. Smithson

PWCR

1000001610

Registration Start Date

2022-07-01

Registration End Date

2025-06-30

Doing Business As (DBA)

Crafts

Laborer and Related Classifications

Electrician

Legacy Registration Date

2022-07-01

Legacy Registration Expiration

2025-06-30

Related Lists

Historical Registration Dates ¹

[Terms & Conditions](#)

[Privacy Policy](#)

[Disclaimer](#)

[Nondiscrimination Notice](#)

[Accessibility](#)

[dir.ca.gov](#)

Copyright
2024
State of
California



[eCPR Public Search](#)

[Public Works Support](#)

[Contractors](#)

[Log
in](#)

[Projects](#)

[Register](#)

[Home](#)



[Customer Account Lookup](#)



[Superior Pavement Markings Inc](#)

Superior Pavement Markings Inc

Customer Account Lookup

Name

Superior Pavement Markings Inc

Customer Account



Superior Pavement Markings Inc

Type

Contractor

Website

(empty)



Email

lorena@superiorpavementmarkings.com

Address 1

5312 Cypress St

Address_2

City

Cypress

State

CA

Zip

90630

Contractor Status

DIR Approved

CSLB

776306

Legal Name

Superior Pavement Markings Inc

Business Structure

-- None --

Business Phone

7149959100

Registration Number

48587745

President

John Lucas

PWCR

1000001476

Registration Start Date

Registration End Date

Doing Business As (DBA)

Crafts

Legacy Registration Date

2023-07-01

Legacy Registration Expiration

2025-06-30

Related Lists

[Historical Registration Dates](#) ¹

[Terms & Conditions](#)

[Privacy Policy](#)

[Disclaimer](#)

[Nondiscrimination Notice](#)

[Accessibility](#)

[dir.ca.gov](#)






Copyright
2024
State of
California

DLSE Debarments

The following is a list of contractors barred from bidding on, accepting, or performing any public works contracts, either as a contractor or subcontractor. Please refer to the “Period of Debarment” for status of debarment period as noted below:

As part of your due diligence, we suggest that you also check:

- [Contractor status at the Contractors State License Board \(CSLB\)](#) 
- [The Federal debarment list at the Excluded Parties List System](#) 

Name of contractor	Period of debarment
MICHAEL FLOORING, INC.; BENNY MICHAEL CSLB License Number: 874947	5/30/2023 through 5/30/2026 Decision SC 7278  The debarment order is currently stayed by order of the Kern County Superior Court
TOBO CONSTRUCTION, INC.; JIMI WAN CHAE; MONICA SHIUN OH; KYUNG JIN YOON, CSLB License Number: 758012	5/10/2023 through 5/10/2026 Decision SC 7250 
G M Climate Control, Inc. CSLB License Number: 967267	3/2/2023 through 9/2/2024 Decision 40-71536-603 
MINAKO AMERICA CORPORATION DBA MINCO CONSTRUCTION; AND REFAAT HILMAY MINA, CSLB License Number: 612429	9/27/2021 through 9/26/2022 Decision LB 6333 
GRFCO, INC. DBA ONSITE KRUSHING; GARCIA JUAREZ CONSTRUCTION, INC.; GEORGE ROBERT FROST; AND JAMES CRAIG JACKSON	5/21/2021 through 5/20/2024 Decision LB 6629 



CSLB License Number: 291013 and 84801

ECS CONTRACTORS, INC. dba ECS ELECTRIC, INC.;
UMAR KHALID RANA, an individual and CEO/RMO of ECS
CONTRACTORS, INC.; and KANWAL SAJJAD RANA, an
individual and RMO of ECS CONTRACTORS, INC.

3/1/2020 through 3/1/2023

[Decision LB 5590](#) 

CSLB License Number: 975222

Avi Shechter, Individually
DBA Avi Shechter

5/6/2019 through 5/5/2022

[Decision LB 6328](#) 

CSLB Number: 908891 and 1018353

Patrick Kim, Individually
DBA Ritecon Plumbing

8/21/2018 through 8/20/2019

[Decision LB 6762](#) 

CSLB Number: 991018

Bighorn Construction, Inc.

5/5/2018 through 5/4/2021

[Decision LB 6658](#) 

CSLB Number: 597866

Doug Parks, Individually dba
Doug Parks and Son Plumbing

10/11/2017 through 10/10/2019

[Decision SC 5807](#) 

CSLB Number: 411825

Worthington Construction, Inc.;
Dale Worthington, an individual and CEO/RMO of
Worthington Construction, Inc.; and,
Holi Jeanne Worthington, an individual and Officer of
Worthington Construction

6/15/2018 through 9/16/2019

[Decision LB 5267](#) 

CSLB Number: 714836

RMV Construction, Inc., A California Corporation; and Robert Michael Vasil II a.k.a. Robert Michael Vasil a.k.a. Mike Vasil, an Individual and CEO/RMO President of RMV Construction, Inc.

4/1/2017 through 8/18/2018

[Decision LB 5266](#) 

CSLB Number: 892389

Gewargis Youkhanis Narso, an individual dba GEHVAC and Technologies, a sole proprietorship, And GEHVAC Co., a sole proprietorship

2/1/2017 through 1/31/2020

[Decision 40-48480-516](#) 

CSLB Number: 899312 and 1013848

Joseph Brothers Enterprise, Inc.; Ken Joseph Individually and as CEO

4/3/2018 through 10/3/2019

[Decision SC 6390](#) 

CSLB Number: 849169

Dave Cook Concrete Construction, Inc., and David William Cook

3/1/2017 through 2/29/2020

[Decision LB 6207](#) 

34231 Camino Capistrano #102
Capistrano Beach, CA 92624-1189

CSLB Number: 461897

Bannaoun Engineers Constructors Corporation; Omar Maloof, An Individual

05/12/17 through 05/11/20

[Decision SC 5517](#) 

P.O. Box 16599
Beverly Hills, CA 90209-2599

CSLB Number: 827829

Evans Roofing Co., Inc.
2020 South Yale Street
Santa Ana, CA 92706

10/31/16 through 10/30/19

[Decision LB 6270](#) 

CSLB Number: 610549

Guillermo Ibaibarriaga dba Sierra Nevada Stucco and 2K

Roofing

Sierra Nevada Stucco

P.O. Box 8472

Reno, NV 89502

CSLB Number: 915812

2K Roofing

820 Kuenzli Street

Reno, NV 89502

CSLB Number: 954551

05/14/17 through 05/13/20

[Decision SC 6037](#) 

Del Norte Construction, And Trinidad Manuel Canales, an Individual

PO Box 5101

Oxnard, CA 93030

5020 Wooley Rd.

Oxnard, CA 93030

CSLB Number: #945723

6/01/16 through 5/31/17

[Decision LB 5533](#) 

Diversified Building & Electric Company, Inc.

409 Tennant Station

Morgan Hill, CA 95037

2/15/16 through 8/15/17

[Decision SC 5714](#) 

Denis Andrew Maris, Individually and Doing Business as Diversified Electric Company

CSLB Number: #765312

Fast Demolition, Inc.

601-C East Palomar Street #123

Chula Vista, CA 91911

CSLB Number: #792729

4/1/44 through 3/31/47

[Decision LB5742](#) 

4/1/41 through 3/31/44

[Decision LB5665](#) 

Rogelio Medina Vazquez., an individual and in his capacity as Responsible Managing Officer of FAST DEMOLITION, INC.

4/1/36 through 3/31/39

[Decision LB5740](#) 

4/1/33 through 3/31/37

[Decision LB5651](#) 

4/1/33 through 3/31/37

[Decision LB5739](#) 

4/1/24 through 3/31/27

[Decision LB5741](#) 

4/1/30 through 3/31/33

[Decision LB5743](#) 

4/1/27 through 3/31/30

[Decision LB5666](#) 

4/1/21 through 3/31/24

[Decision LB5667](#) 

4/1/18 through 3/31/21

[Decision LB5668](#) 

4/01/15 through 3/31/18

[Decision LB5345](#) 

Amerivet Plumbing, Inc.; Walter Edward Jacob Kuhlmann III, Individually And dba Amerivet Plumbing Services
CSLB Number: #969048 and #919761

8/6/15 through 8/5/18

[Decision SC 5756](#) 

Ultimate Inc., And, Enrique Vera, an Individual
PO Box 571117
Tarzana, CA 91356-1117
CSLB Number: #949229

12/1/15 through 11/30/18

[Decision LB 5655 & LBS659](#) 

Travioli Construction, Inc.
PO Box 231
Visalia, CA 93274
CSLB Number: #936832

9/11/15 through 3/10/17

[Decision SC 5800](#) 

Integrity Sheet Metal, Inc.
319 McArthur Way
Upland, CA 91786
CSLB #726770

2/01/15 through 1/31/18

[Decision LB 5596](#) 

William Ben Hicks, an individual;
Margaret Mary Hicks, an individual

L A Builders, Inc., a California Corporation
15635 Saticoy Street, #H
Van Nuys, CA 91406
CSLB #748591

2/01/15 through 1/31/18

[Decision LB5 171](#) 

Alon Gamliel, an individual

USA Wall Systems, Inc.

8309 Sunshine Lane
Riverside, CA 92508
CSLB #929610

4/01/15 through 3/31/18

[Decision LB 5323](#) 

Edward Eugene Brammer, an individual
and in his capacity as President/CEO/RMO

Daughter Construction
formerly dba Hy Carpentry Construction
15407 Thornlake Avenue
Norwalk, CA 90650
CSLB #979297

4/01/15 through 3/31/18

[Decision LB 5466, LB5467, LB5468 & LB5520](#) 

Sharon Jin Yoo, an individual;
Dae Hyun Yoo, an individual
and in his capacity as manager/supervisor for Sharon Jin Yoo and in his capacity as General Partner for HY Construction, a General Partnership.

RDA Construction, Inc.
1692 W. Bullard Ave.,
Fresno, CA 93711
CSLB# 383306

12/15/14 through 12/14/16

[Decision 40-40508-522 & 44-40509-522](#) 

Titan Electrical Construction, Inc.
Lucas Oliver Stickney, an individual
Jamie Noel Furr, an individual
630 Natoma Street
San Francisco, CA 94103
CSLB# 919516

11/3/14 through 11/2/17

[Decision SC 5539](#) 

Ramos Painting

Carlos Ray Ramos, an individual
P.O. Box 3871
Paso Robles, CA 93447
CSLB# 753575

11/3/14 through 11/2/15[Decision SC 5518](#) **Dick Emard Electric.**

dba Emard Electric Luke Richard Emard, an individual and
RMO
5930 Key Court, Suite A
Loomis, CA 95650
CSLB# 794007

11/3/14 thorough 11/2/17[Decision SC 5521](#) **Nixon Electric**

Gordon Fulton Nixon, an individual
5624 Faust Ave.
Woodland Hills, CA 91367
CSLB# 796802

8/1/14 through 7/31/17[Decision LB 4495](#) **Neris General Contractors, a California Corporation**

Efren Neri, an individual
Servando Neri, an individual
Rebeca Neri, an individual
Luis Abelardo Castro, an individual
6087 California Ave.
Long Beach, CA 90805
CSLB# 797967

2/28/14 through 2/27/17[Decision LB 4511, LB4512 & LB4521](#) **Southland Construction**

Reza Mohammadi, an individual
3943 Irvine Blvd., #405, Irvine, CA 92602
CSLB# 663784 (expired)

10/14/14 through 10/13/17[Decision SAC 5492](#) **National Drywall Corporation,
A Dissolved California Corporation**


603 S. Milliken Avenue, Suite F
Ontario, CA 91761
CSLB #834335

8/4/14 through 8/3/17[Decision SAC 5506](#) 


**Miguel Contreras, an Individual and
Responsible Managing Officer/CEO/President**

**Dora Maria Contreras, an Individual and
Agent/Officer of the Corporation**


**Tadros & Youssef Construction, Inc.
Kamel Shaker Tadros & Makram Youssef Youssef,
Individually
1221 E 8th Street, Unit A, Upland, CA 91786
CSLB# 698182 (expired)**

5/10/14 through 5/9/17
[Decision SAC 5308](#) 

**Serenity Fire Protection
417 S. Associated Road, Brea, CA 92821
CSLB# 902927**

5/1/14 through 4/30/17
[Decision LB 4202](#) 


**Don Kelly Construction , Inc.
Don Kelly, Individual and Lisa Kelly, Individual
171 Northview Ridge Lane, P.O. Box 10760, Bozeman, MT
59719**

3/25/14 through 3/24/17
[Decision LB 4484](#) 

**Aldan, Inc.
P.O. Box 9428, Brea, CA 92822
CSLB #949229**

2/28/14 through 2/27/17
[Decision LB5175](#) 

**Russell/Thompson, Inc.
James Jean Russell & Valery Alena Thompson, Individually
4684 Oak Glen Dr., Redding, CA 96001
CSLB# 915036 (revoked)**

10/31/13 through 10/31/16
[Decision SC 5309](#) 

Ayodejia A. Ogundare, Individual
Db a Pacific Engineering Company
6310 Stewart Way, Bakersfield, CA 93308

CLSB#710322

5/15/2013 through 5/15/2014

[Decision SAC 1039](#) 

Wallcrete Industries, Inc.; Garit David
Wallace and Amber Anderson, Individuals
400 Kansas, Redlands, CA 92373

CSLB#834220

7/29/12 through 7/28/15

[Decision SAC 5175](#) 

FEI Enterprises, Inc
Gabriel Fedida, Individual
5749 Venice Blvd., Los Angeles, CA 90019

CSLB#659252

6/14/12 through 6/13/15

[Decision SC 5198](#) 

Jeffrey Alan Mott and Michelle Mott, individuals
Dda Integrity Landscape
3756 Independence Avenue
Sanger, CA 93637
CSLB#774222

3/29/12 through 3/28/15

[Decision SC 5160](#) 

Jensen Drywall & Stucco
Jeffrey E. Jensen
3714 Lynda Place
National City, CA 91950-8121
CSB # 664168 Exp. 2/18/11 (expired)

3/31/11 through 3/30/13

[Decision SC 5095](#) 

All West Construction, Inc.
Donald Kent Russell
495 N. Marks Ave.
Fresno, CA 93706
CSB # 592321 Exp. 4/3/12 (suspended)

3/31/11 through 3/30/13

[Decision se 5013](#) 

Country Builders, Inc.

Weldon Offill, individually

5915 Graham Ct.

Livermore, CA 94550

CSB # 699574 Exp. 11/30/12 (active)

3/1/11 through 2/28/14

[Decision SC 5053](#) 

[Addendum SC 5053](#) 

Sutter Foam & Coating, Inc.

909 A. George Washington

Yuba City, CA 95993

CSB # 732014 Exp. 1/31/09 (inactive)

7/1/10 through 6/30/13

[Decision SAC 5012](#) 

David Alvin Trexler, an individual

909 A. George Washington

Yuba City, CA 95993

Kenneth A. Trexler, an individual

2603 Lago Lane

Marysville, CA 95901

Soo Dong Kim, an individual,

dba Soo Kim Electric Company

16224 Ridgeview Lane

La Mirada, CA 90638

CSB # 568103 Exp. 8/1/09 (inactive)

4/19/10 through 4/18/13

[Decision SAC 1064](#) 

Hyo Nam Jung, an individual,

dba Lucid Electric

18621 Well Street

Rowland Heights, CA 91748

CSB # 914692 Exp. 4/3/10

**Southwest Grading,
dba Southwest Grading Services, Inc.,**
22031 Waite Street
Wildomar, CA 92595

3/18/10 through 3/17/13

[Decision SAC 1058](#) 

David Walter Cholewinski, an individual

22031 Waite Street
Wildomar, A 92595
29970 Technology Drive, Ste. 205
Murrieta, CA 92563
CSB #840416 Exp. 6/30/10

S.J. Cimino Electric, Inc., a California corporation,
3267 Dutton Ave.

Santa Rosa, CA 95404

**Salvatore Joseph Cimino, RMO, CEO and President of S.J.
Cimino Electric, Inc. and sole owner of S.J. Cimino
Electric, an individual**

5825 Heights Rd.
Santa Rosa, CA 95401
CSB #343802 Exp. 2/28/10
CSB #294141 Exp. 9/30/13 (inactive)

10/15/09 through 10/14/12

[Decision SAC 1052](#) 

Cedar Development Corporation
Serghon Gabriel Afram, individually
12477 Feather Dr
Mira Loma, CA 91752
CSB # 839898 Exp. 6/30/10 (suspended)

8/5/09 through 8/4/12

[Decision SAC 1042](#) 

All Floors Commercial and Residential Flooring, Inc.
Salvador Elias Perea, individually
750 E. McGlincy Lane, #103
Campbell, CA 95008
CSB #430969 Exp. 7/31/09

5/14/09 through 5/13/12

[Decision SAC 1040](#) 

1-AMD Construction, Inc.
Alberto Mordoki, individually
Mirella Mordoki, individually
5300 Beach Blvd., Suite 110-416
Buena Park, CA 90621

3/16/09 through 3/15/12

[Decision SAC1037](#) 

Updated: August 2023



Important Reps and Certs Update [Show Details](#)

Jul 18, 2024



[See All Alerts](#)

Entity validation [Show Details](#)

Sep 10, 2024



[Home](#) [Search](#) [Data Bank](#) [Data Services](#) [Help](#)

Search

[Search Results](#)

[Saved Searches](#)



Select Domain
Entity Information



[All Entity Information](#)

[Entities](#)

[Disaster Response Registry](#)

[Responsibility / Qualification](#)

[Exclusions](#)

Filter By




Keyword Search

For more information on how to use our keyword search, visit our [help guide](#)

Simple Search

Search Editor

☐ Any Words 

☒ All Words 

☐ Exact Phrase 

e.g. 123456789, Smith Corp

"COMET ELECTRIC" 

"SMITHSON ELECTRIC" 

"SUPERIOR PAVEMENT" 

Classification 

Excluded Individual 

Excluded Entity 

Federal Organizations 

Exclusion Type 

Exclusion Program 

Location 

Dates 

Reset 



No matches found

We couldn't find a match for your search criteria.

Please try another search or go back to previous results.

[Go Back](#)



Feedback

Our Website

[About This Site](#)

[Our Community](#)

[Release Notes](#)

Our Partners

[Acquisition.gov](#)

[USASpending.gov](#)

[Grants.gov](#)

[System Alerts](#)

[More Partners](#)

Policies

Customer Service

[Terms of Use](#)

[Help](#)

[Privacy Policy](#)

[Check Entity Status](#)

[Restricted Data Use](#)

[Federal Service Desk](#)

[Freedom of Information Act](#)

[External Resources](#)

[Accessibility](#)

[Contact](#)



WARNING

This is a U.S. General Services Administration Federal Government computer system that is **"FOR OFFICIAL USE ONLY."** This system is subject to monitoring. Individuals found performing unauthorized activities are subject to disciplinary action including criminal prosecution.

This system contains Controlled Unclassified Information (CUI). All individuals viewing, reproducing or disposing of this information are required to protect it in accordance with 32 CFR Part 2002 and GSA Order CIO 2103.2 CUI Policy.

SAM.gov

An official website of the U.S. General Services Administration