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Proposal for
City of Commerce

Option Price Quotation for
Four (4) 40° Compressed Natural Gas Buses
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NEW FLYER OF AMERICA

August 30, 2017

Claude McFerguson
Director of Transportation
City of Commerce

5555 Jillson Street
Commerce, CA 90040

Subject: Quotation for Four (4) 40’ Compressed Natural Gas New Flyer Buses

Dear Claude McFerguson,

New Flyer is pleased to submit an option price quotation for the production of four (4) 40’ compressed natural gas
buses based on New Flyer's contract with The City of Albugquerque.

The proposed buses will be technically configured same as the bus contract with the additional changes listed
under Section 2 of our proposal submission.

The price for four (4) buses is $ 548,331.80 per bus

Delivery Proposal: New Flyer is proposing a complete delivery by Q3 of 2018 based on receipt of a Purchase
Order within 30 days of this submission.

Payment Terms: Following the terms and conditions of New Flyer’s contract with The City of Albuquerque our
proposed payment terms are as follows:

e Payment terms are Net 30 days after Acceptance
e Acceptance is within 15 days of delivery

The quotation is open for acceptance for thirty (30) days. Please indicate your acceptance by providing a
purchase order to New Flyer, attention Ryan Childe, Technical Sales Manager via email or mail.

Sincerely,

Ryan Childe | Technical Sales Manager
Sales and Marketing | New Flyer

711 Kernaghan Ave. Winnipeg, MB R2C 3T4
Direct 204.224.6482 | Cell 204.232.5176
ryan_childe@newflyer.com

CC: A. Schreiner — Business Segment Director, M. Fisher — Regional Sales Manager

Built to RELY ON.
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QUOTATION FOR HEAVY DUTY LOW-FLOOR COMPRESSED NATURAL GAS
TRANSIT BUSES

SECTION 1

Contents:

Title Submission Requirements

Price Change Summary: Attached is our price change summary.




NEW FLYER

Price Change Summary

Property: City of Commerce
Option Origin: ABQ Contract
Sales Release No.: TBD
Quantity: 4
Type: XN40
Price Change No.: 1
Revision: A
Date: 30-Aug-17
Each Total
Original Contract Price Base Coach $ 524,990.00 $  2,099,960.00
Base Bus Price Change Total $ 23,341.80 $ 93,367.18
Revised Price Base Bus (including ADA & delivery) $ 548,331.80 $ 2,193,327.18
Original Total Contract Price $ 524,990.00 $  2,099,960.00
Total Contract Price Changes $ 23,341.80 $ 93,367.18
Revised Total Contract Price 2,193,327.18

8/30/2017
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QUOTATION FOR HEAVY DUTY LOW-FLOOR COMPRESSED NATURAL GAS
TRANSIT BUSES

SECTION 2

Contents:

Title Submission Requirements

Attached is our price change details sheet. This sheet

. . includes all price changes that are required from the
Price Detail Sheet ! . :

base bus price to the proposed configuration as
requested.




Price Change Chanae Description Sum of Final Sell
Number g P Price (S USD)
1 Change to New Flyer supplied Michelin X InCity Z tires with aluminum wheels $5,862.25
(polished Durabright finish both sides) T

2 Add Morse throttle $419.08
3 Add engine and transmisson oil sampling $44.30

4 Add Cummins water filter $85.88

Change air system to include 3 tanks and change to to a Bendix AD9 Tandem air
5 $451.98
dryer
6 Change to two East Penn 8D Absorbed .Glass Matt (AGM) maintenance free $250.20
batteries

7 Change from 80 amp to 100 amp Vanner voltage equalizer $86.64

8 Add entrance and exit door mechanism box lights $185.49
9 Add front stop request sign $195.33
10 Change to Teleflex brake/throttle pedals $1,205.65
11 Change from 20" to 18", 2-spoke steering wheel -$12.19
12 Change to screened engine door with latches $352.64
13 Add S1 Wheel Guard $1,962.06
14 Remove SDS box advertisement frames -$39.46
15 Change from flush to non-flush windows (blue?/green, 68% light transmittance, $3,345.70

tempered Azuria)
16 Change from Hanover to Luminator destination-signs (Color front and curbside, $13,587.98
Amber rear route sign)

17 Remove Clever Device (AVA) system -$12,763.00
18 Add Tacholink AVM system $4,286.81
19 Change to pneumatic entrance and exit doors -$3,343.61
20 Change to 40 passenger 40ne - Aries seating -$1,234.00
21 Change from USSC to Recaro driver's seat -$198.00
22 Remove hand hold straps -$45.71
23 Change to conventional HVAC system (TK T15 rear A/C with TK X430 compressor) -$12,562.14
24 Add hubodometer $65.27
25 Remove interior dash fan -$294.71
26 Add registration holder $6.40
27 Remove cup holder -$43.85
28 Add trash container $73.29




Price Change

Sum of Final Sell

Number Change Description Price ($ USD)
29 Add customer specific UTC (MobileView) Camera system $11,063.36
30 Change to customer specific Amerex fire detection system $605.64
31 Add Sportworks DL2-NP bike rack $1,342.21
32 Change to 2018 EPA Cummins Engine $7,822.50
33 Add PPI from ABQ Award Month July 2015 to July 2017 at 1.95% $10,237.31
34 Remove Performance Bond from base contract price -$490.00
35 Change to customer specific warranty -$7,126.76
36 Add customer specific publications $1,272.38
37 Add delivery $3,876.70

Base Bus Price Change Total $23,341.80
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Contents:

Title Submission Requirements

Please refer to attached details regarding our warranty

Warranty Proposal: proposal.

Warranty is included in the base bus price.




WNd L2'T LTOZ/0E/8 Panss| T Jo T abed OYNX XSIXAueLIeA - 80IBWIWOD 2S0-LT0Z#
paywiun z dina 101euIR)Y
000'62T z pajwi sewisnpu| JaAl4 MmN SHyes Jarem
SUWIU DUWIT SaLISNPU| 19K Md) 1SAI999Y
paniiun 4 PSHLUIT SeLISNPU] AL MON % 19A1Q ‘10ssaidwoD a1e|0s| 0} SAAeA
000002 z paywi sewisnpu| JaAl4 MeN Buimo
Ajuo syed si1anoo Aueirepn 000°0SE € paywi samsnpu| Jak|4 MaN 1auels
pawwiun S wodn@ wred
Ajuo syed s1anoo Aueirepn panwiun 9 19yeads M sybipeaH a3
Auelrem s NJO ayy Ag paianod Jou ale Tey) SWayl 79 SWway adueuaurew Buipnjoxg 000‘0ST € 00SUBA WalsAS [eo1109[3
panwiun z paywi seLisnpu| 194 MaN dwrey Jreyo|eaym
paywiun 4 suwwny Jossaldwo) Iy
Kuelrem s NJO ay) Ag paianod Jou e Jey) SWayl p SWay adueusurew Buipnjoxg 000‘0ST € Jodep swasAs 100Qq
*Ajioey Jredal pazioyine [ea0] 8y ybnolyl pajpuey aq 0} pasu swiejd Auelrem/siredal ||y "JUSWNI0P Alueliem s Jainjoejnuew 9as ases|d - Aldde Aew suoisnjoxa pue suonelwi| awos paywiun 9 Joyeuiwin suBis uoneunsag
papn|ox3 [eusle|y uonal 00005 z paywiI sauIsnpu| J18A|l4 MeN washs axeig
“Aujioey Jredal pazioyine [ea0] 8y ybnolyl pajpuey ag 0} pasu swiejo Auelremsiredal ||y JUSWNI0P Alueliem s Jainjoejnuew 9as ases|d - Aldde Aew suoisnjoxa pue suonelwl| sWos paywiun 4 Bury oway L N
"JusWwiNoop Alueliem s Jainjoejnuew aas ases|d "Aluelrem 1eak G ay) ul papnjoul Jou ale (Siaquieyd ayeiq ‘Spos snipel ‘Smojjaq Jre ‘s)ooys ‘sbuieaq pue seas ‘1aisnipe \
. . . 000'00€ S NV (1eay pue juoid) Xy
Hoels '6°9) ajxe ay) yum palddns sway Aued paiyl pue respy Aueiem pajwi| Iy} Woly Papn|oxXa ase sfenslew uonoLy ||y “Auelem s, N0 ayl Ag pa1anod Jou aie Jey) SWall % swa)l adueusiurew Buipnjoxg
Juawnoop Aluelrem s ainoejnuew Jad se Ajuo sjusuodwod SIBA0D G 7 ' sieak ‘(abelanod
paywiun 4 uosl||y uoissiwsuel |
|Ind) aseg lea A om] :saldde Buimojjos ays (jer01 sreak G) paseyoind si Ajueliem papuaixa feak € ayl uaypn “Anjioey Jredas pazioyine [eao] ayl ybnolyy pajpuey ag 01 pasu swied Aueirem/siredal ||y
Juawnoop AlueLrem s Jaimoenuew Jad se Ajuo sjusuodwod S19A0D G 7 ' sieak ‘(abelanod
. . panwnun @ sulwwny aulbug
|In4) aseg JeaA om| :sajdde Buimoljo) sy (je10} sieah g) paseyaind s| Aueliem papualxa Jeah € ayl usypn “Aljioey redal pazuoyine [eao] syl ybnoiyl pajpuey aq 0} pasu swiejd Auelrem/siredal ||y
‘uae) ale sainseaw aneluanald panosdde JaA|4 maN SSajun ‘syuafeainba Jo apuojyD wnisaubep
be yons s1a01-ap peos anissalbBe Ag pasnes uois01100 SaPN|OXa NG SIUSWAIS [eIUSWUOIIAUS [ewiou Ag pasned UoIS01I09 0} 8Np UONI8S-SS0ID JO SSO| Juauiuad e woly Buninsal ‘aouewiouad [euonauny si Jo 000005 2T paywi] sausnpu| 19414 MaN (uoisou10D) 81MPNAIS sisseyd
fiquiasse auy jo AluBajul [enjoniis Jo sso| Juealiubis e surebe SI9A00 99juelend UoIS01I09 AU "UONINASUOD APOg pue (UO0ISIaXS) awely urew ay} Wwioy 0} J1ayiabol papjam ale jey) sjusuodwod e Jo SISISU0D
'SaJn|ie} pajejal Uois0110d Uou 0} anp aduew.oyad [euonauny si 1o Alquasse 000'00S 2T pajwi sausnpu| 13414 MaN (ABay]) a1njonns sisseyd
o1 Jo ABajul reanjons Jo ssoj Jueayiubis e 1surebe s1anod asjuerenB Abajul [einjoniis ay | "uondNASUOd Apog pue (UO1S[AXS) awrely urew ay} wioj 0} J1ayiahbiol papjam ale Jey) siusuodwod |[e JO SISISU0D
*Jalureq S 9ALP pue ‘Bul|iad ‘Jjool ‘sjaued Jousiul ‘s|aued J018IXa ‘se Yons ‘ainjoniis ay) 0} PaldAL Jo payjoq e eyl sjusuodwod ayj JO ISISUO0I [feys ainanus Apog pue ‘Apog 000002 € pajwi sauisnpu| 19414 MaN aIndNS shg dlseg
S3|(eWNSUO0D [ewWw.ou JO ‘aINJeu Jo S)oe ‘Swa)l sduruSjuiew pajnpayds Bulpnjoxg 000'00T T pajwi] sausnpu| 13414 MaN Aueiep sng aseg
SININWNOD ERNEMI SEREIR e NOILdIYOS3A LNINOJWOD HOCYIN
AINVHEIVM A3AN3ILX3 ANV 3SvE
(¥) Ino4 ALILNVYNO
OPNX 13dON SNd
9213WwWo) jo Ao JNVYN 43NOLSND
Aueirep 1S171 S319Vd3AINT3Ad LOVHINOD

- [enuapyuoD -

-NO A13d

@ 77y

A3ATd M\3N




=<5 Buitt to
NEW FLYER RELY UN.

QUOTATION FOR HEAVY DUTY LOW-FLOOR COMPRESSED NATURAL GAS
TRANSIT BUSES

SECTION 4

Contents:

Title Submission Requirements

Please refer to attached details regarding our

Publications: publications package.

Publications is included in the base bus price.




CONTRACT DELIVERABLES PROPOSAL

PRIMARY CUSTOMER NAME

PUBLICATIONS

City of Commerce

BUS MODEL

XN40

QUANTITY
New Flyer Standard Bus Publications

DESCRIPTION

Four (4

CUSTOMER DELIVERY

This is for one XN40 Base Build of approx 4
Buses Only

COMMENTS

Emergency Responder Guide (8.5x11 laminated) 4 With FIRST Bus Delivery Emergency info to be onboard each bus
Operator's Guide (8.5x11 3-hole) 20 With FIRST Bus Delivery
Parts Manual 2 Within 10 Business Days AFTER Last Bus Delivery
Service Manual 2 Within 10 Business Days AFTER Last Bus Delivery

Bus Systems Drawings Manual (incl electrical, air, hyd,
cooling schematics and layouts on 11x17 regular Paper)

Within 10 Business Days AFTER Last Bus Delivery

TIV DVD 1

Within 10 Business Days AFTER Last Bus Delivery

DVD Includes only NF Manuals plus *

Sub Total

OEM Supplier Publications

DESCRIPTION

CUSTOMER DELIVERY

This is for one XN40 Base Build of approx 4
Buses Onlvy

COMMENTS

Cummins ISL G (CM2180) Engine OEM Vendor Manual Set
(includes only the following)

10 Business Days After Last Bus Delivery or Soon After
Receiving From OEM Supplier

Custom Parts Manual

Custom Parts Manual PDF file

Fault Code Troubleshooting Manual (Vol 1 - 3)

Service Manual (Vol 1 - 2)

Rk~

Operation & Maintenance Manual

Owners Manual 1

ALLISON TRANSMISSION B400 OEM Manual Set (includes only
the following)

10 Business Days After Last Bus Delivery or Soon After
Receiving From OEM Supplier

Service Manual - Gen 4/5

Parts Manual - Gen 4/5

Quick Tech Troubleshooting Guide - Gen 4/5

Troubleshooting Manual - Gen 5

Principle of Operations - Gen 5

Mechanics Tips - Gen 5

Rrlrlr]lr|lr]r |-

Operator's Manuals - Gen 5

Thermo King HVAC OEM Manual Set (includes only the following)

10 Business Days After Last Bus Delivery or Soon After
Receiving From OEM Supplier

Unit Operation & Maintenance Manual 1

Intelligaire 11l Controls Diagnostic Manual 1

EMP Cooling System OEM Manual Set (includes only the

10 Business Days After Last Bus Delivery or Soon After

following) Receiving From OEM Supplier
MH4 Cooling System Service Manual 1 " *
MH4 Cooling System Troubleshooting Manual 1 *

WABCO ABS System OEM Manual (includes only the following)

10 Business Days After Last Bus Delivery or Soon After
Receiving From OEM Supplier

ABS Maintenance Manual | 1

Destination Sign OEM Manual Set (includes only the following)

10 Business Days After Last Bus Delivery or Soon After
Receiving From OEM Supplier

Operation and Maintenance Manual | 1

Video Surveillance System OEM Manual Set (includes only the

10 Business Days After Last Bus Delivery or Soon After

following) Receiving From OEM Supplier
MobileView System User Manual | 1 " *
Amerex FSS & GD System OEM Manual (includes only the 10 Business Days After Last Bus Delivery or Soon After
following) Receiving From OEM Supplier
System Operation and Maintenance Manual 1 " *

SafetyNet Controller Operation and Maintenance Manual 1




MGM E-Stroke OEM Manual (includes only the following)

10 business Days After Last Bus Delivery Bus Delivery or Soon
After Receiving From OEM Supplier

Diagnostics Codes and Program Guide 1

Vansco Multiplexing System OEM Manual (includes only the
following)

10 Business Days After Last Bus Delivery or Soon After

Hardware User Guides 1

Receiving From OEM Supplier

Software User Guides 1
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QUOTATION FOR HEAVY DUTY LOW-FLOOR COMPRESSED NATURAL GAS
TRANSIT BUSES

SECTION 5

Contents:

Title Submission Requirements

Our delivery proposal is based on delivering all units by

Delivery: 03, 2018

Contracts are scheduled based on purchase order dates, customer-need dates, and material
lead times. The delivery proposal is based on New Flyer’s current production and delivery
information and is New Flyer’s best estimated schedule for the production and the delivery of
40' compressed natural gas bus. The final schedule will be determined when a valid purchase
order is received from City of Commerce, by New Flyer, for the purchase of these buses.





