

Slauson Avenue Street Improvements & Sidewalk Gap Closure Project, Commerce, CA



OPTIONAL DESIGN SERVICES								
Task 9: Geotechnical Investigation		2	4		\$13,500	\$14,298		\$14,298
Task 10: Traffic Control Plans	1	4	16	24		\$4,982		\$4,982
TOTAL OPTIONAL DESIGN SERVICES	1	6	20	24	\$13,500	\$19,280		\$19,280

1. Fee is negotiable prior to execution of service agreement